
MDN/PUR/AP20/ADVT/010/17-18  Date:17-04-2017 

Employer 1 Contractor 

 
 
 
 
 
 
 
 
 

MISHRA DHATU NIGAM LIMITED 
P.O.KANCHANBAGH, HYDERABAD 

 

Part-I (TECHNICAL BID) 
 

 

WATER PROOFING WORKS AT OVER HEAD 
TANK NEAR MS-II & UTILITIES, CELLAR 

AREAS OF MS-I, TI & FORGE SHOPS, 
MIDHANI,  

KANCHANBAGH, HYDERABAD - 58. 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 

MIDHANI
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Mishra Dhatu Nigam Limited 
Kanchanbagh, Hyderabad 

 
   Tender Notice No: MDN/PUR/AP20/ADVT/010/16-17                  Date: 17-04-2017 
 

 

Sealed two part tender is invited on behalf of Mishra Dhatu Nigam Ltd 
Hyderabad, (MIDHANI) for the work of “WATERPROOFING WORKS AT OHT 
NEAR MS-II & UTILITIES, CELLAR AREAS OF MS-I, TI SHOP & FORGE 
SHOP, MIDHANI, KANCHANBAGH, HYDERABAD-58. 

 
Particulars of the tender are: 

          Estimate cost   : Rs. 12.25  lakhs 

          Earnest money deposit : Rs. 30,625/- 

          Contract Period  : 90 days for Each module from the date of  

  handover of site. 

          Tender fee   : Rs 1000/-.  

 

The tender document can be obtained in person from the office of the                  

AGM (I/C Purchase), Mishra Dhatu Nigam Limited, Kanchanbagh, Hyderabad on 

any working day from 18-04-2017 to 08-05-2017 between 9.45Hrs to 17.00Hrs. 

Tenders will be received up to 10.30 hrs 09-05-2017 and part-1 (Technical Bid) will 

be opened on the same day at 11.00 hrs. & price bid will be opened later. Tender 

documents are also available at our website www.midhani.com . Interested parties 

may download the documents and participate in the tender. However contractor 

downloading the tender documents from web site has also to pay Rs.1000/- in the 

form of  Demand Draft drawn in favour of MIDHANI towards tender fee along with 

tender documents at the time of submitting the tender. Competent Authority of 

“MIDHANI” reserves the rights to reject any or all tenders without assigning any 

reasons thereof. 

 

Addl. General Manager (I/C Purchase) 
  Mishra Dhatu Nigam Ltd., Hyderabad. 

 

 

http://www.midhani.com/


MDN/PUR/AP20/ADVT/010/17-18  Date:17-04-2017 

Employer 3 Contractor 

Section-1 

 

Mishra Dhatu Nigam Limited 
Kanchanbagh, Hyderabad. 

 

   Tender Notice No: MDN/PUR/AP20/ADVT/010/17-18                     Date: 17-04-2017 
 

Sealed two part tender is invited on behalf of Mishra Dhatu Nigam Ltd., 

Hyderabad, (MIDHANI) for the work of “WATERPROOFING WORKS AT OHT 
NEAR MS-II & UTILITIES, Cellar areas at MS-I,Ti & Forge Shops, MIDHANI, , 
KANCHANBAGH, HYDERABAD-58. 
 
To be submitted by 10.30 hrs on 09-05-2017 

 

Part-1 (Technical Bid) will be opened in the presence of the tenderers, who may 

like to be present at 11.00 hrs on 09-05-2017 in the office of Addl. General 

Manager (I/C Purchase), 2nd Floor, corporate office, Mishra Dhatu Nigam Ltd., 

Hyderabad. 

 

 

Signature of the Office issuing the document  

 

Name& designation  

Date: 

*Fill the name of the Contractor. 
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Mishra Dhatu Nigam Limited 
Kanchanbagh, Hyderabad. 

 

Tender Notice No: MDN/PUR/AP20/ADVT/010/17-18          Date:- 17-04-2017 

 
Sealed two part tender is invited on behalf of Mishra Dhatu Nigam Ltd., 
Hyderabad, (MIDHANI) for the work of “WATERPROOFING WORKS AT OHT 
NEAR MS-II & UTILITIES, Cellar areas at MS-I, Ti & Forge Shops, MIDHANI, , 
KANCHANBAGH, HYDERABAD-58 
from reputed contractors who are qualified, proven having similar experience. 
 

1. The estimated cost of work is Rs. 12.25 Lakhs. However, this estimated 

cost is only indicative & serves as rough guide to the tender. 

2. Contract period –90 days FOR EACH MODULE from the date of hand over 
of site. 

3. Chairman & Managing Director, MIDHANI shall be the accepting authority 

of this Contract. 

4. Eligibility Criteria:  

The Pre-qualification requirements for the works are as under: 

a) Constitution and legal Status. 

b) Registration with MIDHANI/ CPWD/MES, other state/central govt. 

PSU’s or MNC’s or reputed Private Organizations if any. 

c) Copy of PAN/GIR no. Registration issued by Income Tax Authority. 

d) Certificate of TIN Number along with VAT clearance certificate not 

older than 6 months from the date of advertisement. 

e) Average Annual Financial Turnover during the last 3 years, ending 
31st March 2016, should be at least 30% of the approximate 
estimated cost of the work. (Audited financial statement duly attested 
shall be attached). 

f) Earnest Money Deposit (EMD) in the form of DD from any 
Nationalized/Scheduled Bank payable at Hyderabad or Bank 
Guarantee confirmed by bankers of bidders favoring MIDHANI 
through a Nationalized Bank/ Scheduled Commercial Bank en-
cashable in INDIA/ online payment with a proof thereof shall be 
enclosed with Technical Bid. If EMD is not found enclosed, such 
offers would be liable for rejection. BG shall be valid for a period of 
90 days.  

g) Tender document fee: The cost  Rs. 1000/- is to be submitted in the 
form of Demand Draft drawn in favour of “MIDHANI, Hyderabad” 
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payable at Hyderabad, from a Nationalized Bank/Schedule Bank, 
Deposit through any other form will not be accepted. 

h) Latest Bankers Solvency Certificate for Rs 6 lakhs from Nationalized 

/ Schedule Bank issued not earlier than 12 months from the date of 

this NIT. 

i) Details of works carried out during the last 7 years in any 

Government/ Public Sector Unit/ Large Private Organizations with 

Certificate. 

j) Income Tax Returns for past Three years. 

k) Experience of having successfully completed similar  works during 

last 7 years from the date of tender notice should be either of the 

following: 

i)Three similar completed works each costing not less than the 
amount equal to 40% of the estimated value mentioned in the 
tender notice / Or 

ii)Two similar completed works each costing not less than the 
amount  equal to 50% of the estimated value mentioned in the 
tender notice / Or 

iii)One similar completed works each costing not less than the 
amount equal to 80% of the estimated value mentioned in the 
tender notice.     

 l) The tender application and related documents will be assessed to 
demonstrate convincingly that the applicant possesses the required 
experience, together with the technical, administrative and financial 
capability to perform the Contract and has good performance record in 
the relevant area. Applicants will not be considered if they have a poor 
performance record such as: abandoning of works; not properly 
completing /defaulting contracts, inordinate delays in completing 
contracts; litigation history, financial failure, etc. Midhani reserves the 
right to approach its previous clients for the purpose of this Contract.  

 
m) The successful bidders shall submit PF/ESI number before     

commencement of the work and shall fulfill all the requirements as 
per PF/ESI acts. 

n) The contractor shall be liable for any loss caused to MIDHANI due to 
financial or any other irregularities committed by self or the 
employee/ labour working under their contract. 

5. Tender document will be issued on payment towards tender fee. The 

tender document will be available from 18-04-2017 to 08-05-2017 between 

9.45 hrs to17.00 hrs. 
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6. The tenders shall be submitted in original super scribing the name of the 

work, In two separate sealed covers for part-l and part-ll. Technical bid & 

Price bid and both the envelopes shall be kept in third cover sealed  & 

super scribed as follows “WATER PROOFING WORKS AT OHT NEAR 

MS-II & UTILITIES, CELLAR AREAS OF MS-I, TI & FORGE SHOPS, 

MIDHANI, KANCHANBAGH, HYDERABAD-58  and same shall be 

dropped in the tender Box kept at Corporate Office of MIDHANI, P.O 

Kanchanbagh, Hyderabad –500 058 on or before 17-03-2017 up to 10.30 

hrs. Tenders received late will not be considered and will be rejected. 

7. Technical Bid (1 Envelope) will contain mainly: 
a. Credentials of contractor (as specified in the above clause –4(a)-

eligibility criteria) along with “Technical bid”. 

l) EMD of Rs. 30,625/- in the form of DD from any 
Nationalized/Scheduled Bank payable at Hyderabad or Bank 
Guarantee confirmed by bankers of bidders favoring MIDHANI 
through a Nationalized Bank/ Scheduled Commercial Bank en-
cashable in INDIA/ online payment with a proof thereof shall be 
enclosed with Technical Bid. If EMD is not found enclosed, such 
offers would be liable for rejection. BG shall be valid for a period of 
90 days. (for our bank details ,please refer clause no: 25 of pg:9).  

b. Latest Original Bank solvency (not older than one year from the date 
of this NIT) worth Rs. 6 Lakhs from any Nationalized/ Scheduled 
Bank shall be enclosed. (Also period of validity to be mentioned for 
one year). 

c. Details as indicated in enclosed technical bid format. 
d. Details of credentials of prospective tie up, sub- contractors along 

with proof. 
e. Any other additional information, which is thought to be necessary by 

the tenderer. 
f. MIDHANI employee sons/ daughter /near relatives are not to 

participate in tender. 
8.    “Price Bid” (llnd Envelope): The tenderer shall indicate his offer of 

quotation for  above  mentioned  work on  item  rate  basis  in the  price bid 

attached and  shall  submit  in  a wax  sealed  cover, addressed  to  Addl. 

General Manager (Purchase), MISHRA DHATU  NIGAM LIMITED, 

KANCHANBAGH, HYDERABAD along  with  technical  bid  but  in a 

separate  sealed  cover  on the same day and time. 

9. The TECHNICAL BID will be opened at 11.00 hrs on 09-05-2017, in the 
presence of  tenderers  or  their  authorized   representatives  who  chose to 
be present. PRICE BID of the eligible and qualified in technical bid only will 
be opened at a later stage for which the date and time will be intimated to 
them.  
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10.  The tenderers, at his own cost are advised to inspect and survey the site and    

its surroundings, specifications & drawings etc and satisfy themselves before 

submitting their tender. As to the form and nature of the site, means of 

access to the site, accommodation that may be required etc. In general, 

tenderer shall themselves obtain all necessary information as to risk 

contingencies and other circumstances which may influence or affect their 

tender. The tenderer shall be deemed to have full knowledge of the site, 

specifications & drawings etc, whether he inspects it or not and no extra 

claims due to any misunderstandings or otherwise shall be allowed.  

11. Submission of a tender by a tenderer implies that he has read this notice and 

all other contract document and has made himself aware of the scope and 

specifications for the work to be done and conditions of MIDHANI and local 

conditions and other factors bearing on execution of the work. No extra claim 

will be entertained on account of misunderstandings or what so ever. 

12. This is an item rate contract and the amount shall be quoted in figures as         

well as in words for executing works indicated in scope of work, salient        

features mentioned elsewhere in tender. 

13.  The item wise payment of the work will be made as indicated elsewhere in this 

document, quantities in BOQ are indicative; however payment will be made as 

per actual work done at site based on the joint measurements.  

14.  On acceptance of tender, the earnest money will be treated as Security 

Deposit. 

15. The tenderer shall submit the tender, who satisfies each and every condition 

laid down in the tender document, failing which; the tender is liable to be 

rejected. 

16. MIDHANI reserve to the right of accepting the whole or any part of the tender 

and the tenderer shall be bound to perform the same at his quoted rates. 

17. The rate quoted shall be inclusive of all the levies/taxes. Sales tax or any other 

tax and duties including service tax prevailing at the time of submission of 

tender in respect of this contract shall be borne by the contractor. MIDHANI will   

not entertain any claim whatever in this respect. 
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18. The tender submitted shall remain valid for a period of 90 days from the date of 

opening of the tender. The tenderer shall not be entitled, during the said period 

of validity, to revoke or cancel his tender or vary the tender given or any 

item/conditions thereof, failing which the earnest money paid by the tenderer 

along with the tender shall be forfeited by MIDHANI. 

19. The bidder shall bear all costs associated with preparation and submission of 

his Bid, and MIDHANI will in no case be responsible or liable for those Costs 

20.  All documents relating to the Bid shall be in the English language 

21. MIDHANI does not bind itself to accept the lowest or any tender or to   give any 

reasons for their decision and to cancel the bidding process and reject all Bids, 

at any time prior to the award of Contract, without thereby incurring any liability 

to the affected Bidder or Bidders or any obligation to inform the affected Bidder 

or Bidders of the grounds for MIDHANI’s action. This notice inviting tender shall 

form the part of the contract document. 

22. The tenderer shall attend pre-bid meeting on 24-04-2017 at 11.00am at 

Purchase Department. 

 
Pre-bid meeting 

a) The Bidder or his officially authorized representative is invited to attend a 
pre-bid meeting, which will take place as referred in Purchase Department. 

b) The purpose of the meeting is to clarify issues and to answer questions on 
matters that may be raised at that stage. 

c) The Bidder is requested to submit their questions / queries / clarifications in 
writing by email / fax/ post to reach MIDHANI not later than one week 
before the meeting. 

d) Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be 
transmitted without delay to all purchasers of the bidding documents. Any 
modification of the bidding documents which may become necessary as a 
result of the pre-bid meeting shall be made by MIDHANI exclusively through 
the issue of an Addendum only and not through the minutes of the pre-bid 
meeting. 

e) All bidders are advised to attend the pre bid meeting in their own interest 
failing which, it is deemed that they have understood all the terms & 
conditions & complete tender. No further queries will likely be entertained 
after the pre bid meeting. 
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23. Amendment of Bid Documents 

23.1 Before the deadline for submission of bids, MIDHANI may modify the 
bidding documents by issuing addenda. 

23.2 Any addendum so issued shall be part of the bid documents as well as 
Contract document and shall be communicated in writing by email / fax/post 
to all the purchasers of the bidding documents.  Prospective Bidders shall 
acknowledge receipt of each addendum by email / fax to MIDHANI. 

23.3 All the bidders must check the web site of MIDHANI for any 
changes/addendums before the date of submission of the tender. No 
excuse will be entertained in this regard. Thereafter no extra claim will 
be entertained on account of misunderstandings or what so ever. 

23.4  To give prospective Bidders reasonable time to take an addendum into 
account in preparing their bids, MIDHANI may extend the date for 
submission of bids, if necessary. 

 

24. Language of the Bid 

24.1 All documents relating to the bid shall be in the English language. 

25. OUR BANK DETAILS FOR ONLINE SUBMISSION OF EMD: 

 Name of the Firm : M/s. Mishra Dhatu Nigam Limited 

 Bank Name  : HDFC Bank Ltd. 

 Branch Address : Lakdikapul Branch, Hyderabad. 

  Account No.  : 00210330000440. 

 Bank IFSC Code : HDFC0000021 

 MICR Code  : 500240002.  

P.S:- This notice inviting tender shall form the part of the contract document. 

 
For and on behalf of 

Mishra Dhatu Nigam Limited 
 

    (T.RAGHURAM) 
                                                             Addl. General Manager (I/C Purchase) 
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FORMS OF BID AND QUALIFICATION INFORMATION 
CONTRACTOR’S BID 

SUB: BID for the Work __________________________________ 
 

To: 

_____________________________ 
 

_____________________________ 
 

_____________________________ 
 

Dear Sir, 

We offer to execute the Works described above in accordance with the Conditions 
of Contract accompanying the Bidding Document issued to us. The Earnest Money 
amounting to Rs ………………. (in figures) ……………………… 
……………………………………………………. (in words) in accordance with the NIT is 
enclosed herewith (to be filled in by the Bidder). 
 

This Bid and your written acceptance of it shall constitute a binding contract 
between us. We understand that MIDHANI is not bound to accept the lowest or any Bid 
receive. 
 

We hereby confirm that this Bid complies with the Bid validity. We also confirm that 
E.M.D. and other required documentary evidences related to this part of the Bid are 
enclosed (As listed below) herewith either in original/ copies attested by Gazetted Officer/ 
copies duly authenticated by us with signature and seal along with affidavit as per the 
format provided in the bid document. 

 
 

Yours faithfully, 
 

     Authorized Signature: _____________________ 

Name and Title of the Signatory: _____________ 

Name of the Bidder : _______________________ 

Address: ________________________________ 

Date: ___________________________________ 

  (To be filled in by the Bidder) 
 
Encl: i) E.M.D of Rs   __________________   Vide   __________ dt 
         ii)  
        iii) 
        iv) 
         v) 
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FORMS OF BID AND QUALIFICATION INFORMATION 
 

QUALIFICATION INFORMATION 
(The information to be submitted by all the Bidders) 

1. Individual Bidders or Individual Members of Joint Ventures/Consortium 

 

1.1 Constitution or Legal status of Bidder (attach copy) 
 

Place of registration: _____________________________________ 
Principal place of business:  ____________________________________ 
Power of Attorney of signatory Bid:  (attach) 
 

1.2 Detail of the turnover during last 3 (three) years: 
 

Annual Turnover Data (Construction only) 

Year Turnover in Rs. Remarks 

   

   

   

   
 

1.3  Joint Venture /consortium details (if any): 
 

Name of all partners of a joint venture/consortium 

1. Lead Partner 

2. Partner 

3. Partner 

 
NOTES: Joint Ventures/consortium must comply the following requirements: 

I. Following are the minimum qualification requirements for joint ventures: 
 

a. The lead partners shall meet not less than 40% of all the qualifying 
criteria stated in the bid document. 

b. The other partners shall meet not less than 30% of all the qualifying 
criteria stated in the bid document. 

 

II. The formation of joint venture/consortium or change in the joint venture 
character / partners after submission of the bid and any change in the 
bidding regarding joint venture will not be permitted. 

III. Any bid shall be signed so as to legally bind all partners jointly and severally 
and bid shall be submitted with a copy of the Joint Venture /consortium 
providing the joint and several liabilities with respect to the contract. 

 

IV. The pre-qualification of a joint venture/consortium does not necessarily pre-
qualify of its partners individually or as a partner in any other joint venture or 
association. In case of dissolution of a joint venture, each one of the firms 
may pre-qualify if they meet all the pre-qualification requirements, subject to 
written approval of the MIDHANI. 
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V. The bid submission must include documentation evidence to the 
relationship between joint venture partners in the form of JV / consortium to 
legally bind all partners jointly and severally for the proposed agreement 
which should set out the principles for the constitution, operation, 
responsibilities regarding work and financial arrangements, participation 
(percentage share in the total) and liabilities (joint and several) in respect of 
each and all of the firms in the joint venture. Such JV/Consortium must 
evidence the commitment of the parties to bid for the facilities applied for (if 
pre-qualified) and to execute the contract for the facilities if their bid is 
successful. 

VI. One of the partners responsible for performing a key component of the 
contract shall be designated as Lead Partner. This authorization shall be 
evidenced by submitting with the bid a Power of Attorney by legally 
authorized signatories of all the partners. 

VII. The JV/Consortium must provide that the Lead Partner shall be authorized 
to incur liabilities and receive instructions for and on behalf of any and all 
partners of the Joint Venture and the entire execution of the contract shall 
be done with active participation of the Lead Partner. 

VIII.  The contract agreement should be signed jointly by each Joint Venture 
Partners. 

IX. An entity can be a partner in only one Joint Venture Bid submitted by Joint 
Ventures including the same entity as partner will be rejected. 

 

1.4  Details of experience for similar nature and complexity of work in last 
07(Seven) years: 
 

Use a separate sheet for each contract (Attach performance certificates 
from concerned customer). 
 

1. Number of contract: 

2. Name of the MIDHANI: 

3. Employees address: 

4. Nature of work and special features if any: 

5. Contract role (check one) 
1. Sole contractor                      2. Partner in Joint venture 

6. Value of the total contract: 

7. Date of award: 

8. Date of completion with original schedule and slippage, if any. 

 
1.5 Information on Bid Capacity: (Works for which bids have been submitted and 

work which are yet to be completed) as on the date of this bid: 
 

1.6 Evidence of access to financial resources to meet the qualification 
requirements: Cash in hand, lines of credit and other financial means etc. 
sufficient to meet the construction cash flow (copies to be submitted and the 
following format to be filled up) 
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Source of Financing Amount in Rs. 

1.  

2.  

 
 

1.7 Evidence reports of the last three years:  balance sheets, profit and 
loss statement, auditor’s report etc. (Copies to be submitted and the 
following format be filled up) enclosed. 

Financial 
information in Rs. 

Actual : Previous three years Projected : Next 
two years 

 1 2 3 4 5 6 7 

1. Total assets        

2. Current assets        

3. Total liabilities        

4. Current liabilities        

5. Profits before tax        

6. Profits after tax        

 
 

 
1.8 Details of the major construction equipment to be used for the work: 
 

Sl.no Description of equipment Number Any other relevant 
information 
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GENERAL CONDITIONS OF CONTRACT 
 

CHAPTER – I 
 

INTERPRETATION AND DEFINITIONS:-  
 
In these General conditions of contract the following terms shall have the 
meaning hereby assigned to them except where the context otherwise requires. 
 
CLAUSE 1: 
 
Singular and Plural 
 
Where the context so requires, words imparting the singular only also include the 
plural and vice versa. 
 
CLAUSE 2: 
 
Headings and Marginal Notes to Clauses 
 
Headings and marginal notes to these General Conditions shall not be deemed 
to form part thereof or not be taken into consideration in interpretation or 
construction thereof or of the contract. 
 
CLAUSE 3: 
 
Definitions 

a. “CONTRACT” means tender and acceptance thereof, which include the following 
documents. 

 
a) Tender Notice PAGE (2) 

b) Technical Bid format PAGE (10) 

c) Terms of payment PAGE (20) 

d) General Conditions of contract PAGE (14) 

e) Special conditions of contract PAGE (41) 

f) Specification for Structural steel & Civil work. PAGE (48) 

g) Price Bid Format PART-II 

h) Work Order To be issued 
 
Acceptance letter and any other conditions mutually accepted by the parties after 
issue of acceptance letter. 
 

b. “TENDER DOCUMENTS” means the Appendix a to g as aforesaid given to the 
Tenderers for the purpose of preparing their tenders. 
 

c. “THE CONTRACT SERVICES” means the services described in the tender 
documents / contract and in individual work order issued including all 
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modifications, additional services and obligations to be carried out either at site 
or work places or other places as required for the performance of the contract. 
 

d. “THE SITE” means the land and other places on, in or through which the work is 
to be executed under the contract or any adjacent land, path or street which may 
be allotted to or used for the purpose of carrying out the contract. 
 

e. “ACCEPTING OFFICER” means an authority appointed by Employer 
empowered to accept or to reject the tender. 
 

f. ‘ENGINEER-IN-CHARGE’ means Engineer or assistant of the Employer 
appointed from time to time by the Employer to perform the duties like watch and 
supervise the works and to test and examine any material to be used or 
workmanship employed in connection with the works. Any written instruction or 
approval given by the Engineer-In-Charge or his Representative to the 
Contractor in connection with the works shall bind the Contractor as though it 
had been given by the Employer. 
 

g. ‘EMPLOYER’ means the Mishra Dhatu Nigam Limited, incorporated under the 
Companies Act 1956, having its registered office at Kanchanbagh P.O., 
Hyderabad- 500 058, in the State of  Telangana and includes its successors  in 
office and assigns. 
 

h. “Market Rate” shall be the rate as decided by the Engineer-In-Charge on the 
basis of the cost of materials and labour at the Site where the work is to be 
executed, plus the percentage mentioned in Schedule A to cover all overheads 
and profit. For material issued by “MIDHANI” the overheads and profit 
percentage shall be allowed @2.5%. 
 

i. “In writing” or “Written” means writing, typing, printing and lithography and any 
other mode of representing or reproducing words in a visible form. 
 

j. “Notice in Writing” or “Written Notice” means a notice is written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been 
received) by registered post /e-mail / Fax to the last known private or business 
address or registered office of the addresses and shall be deemed to have been 
received when in the ordinary course of post it would have been delivered. 
 

k. “Approved” means approved in writing, including subsequent written confirmation 
of previous verbal approval and “Approval” means approval in writing including 
as aforesaid. 
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SCOPE AND PERFORMANCE 
 

CLAUSE 4: 
 

a) Contract Documents: 
 

The Contractor shall furnish, free of charge, two certified true copies of the 
Contract Documents and the schedule of quantities and rates and of all further 
drawings which may be issued during the progress of the works. He shall keep 
one copy of these Documentation at the Site in good order, and the same shall 
at all reasonable times be available for inspection and use by the Engineer-in-
Charge, his representative or by other inspecting Officers. 

 
b) None of these Documents shall be used by the Contractor for any purpose other 

than that of this Contract. 
 

c) The Contractor shall take necessary steps to ensure that all persons employed 
on any work in connection with this Contract have noticed that the Indian Official 
Secrets Act 1923. (XIX of 1923) applies to them and shall continue to apply even 
after the execution of such works under the Contract. 

 
CLAUSE 5: 
 
Works to be carried out 
 

a) General: 
 
The Contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect strict accordance with the specifications. The Contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in 
writing in respect of the work assigned by the Engineer-In-Charge. 

 
The works to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all the cost of all labour, materials, tools, 
plant and equipment, and transport, handling, re-handling, all taxes etc  which 
may be required in preparation of and for the full and entire execution and 
completion of the works. The descriptions given in the Schedule of Quantities 
shall, unless otherwise stated, be held also to include wastage of materials, 
carriage and cartage, carrying in return of empties, hoisting, setting, fitting and 
fixing in position and all other labour etc necessary in and for the full and entire 
execution and completion as aforesaid & in accordance with technical 
specifications, good engineering practice and recognized principles. 
 
In case of any class of work for which there is no such specifications as referred 
to above, such work shall be carried out in accordance with Bureau of Indian 
Standards Specifications. In case, there are no such specifications in Bureau of 
Indian Standards, the work shall be carried out as per manufacturer’s 
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specifications. In case there are no such specifications as referred to the above 
the work shall be carried out in all respects in accordance with the instructions 
and requirements of the Engineer-in-Charge. 

 
b) Engineering Data 
 

The furnishing of engineering data by the Contractor shall be in accordance with 
the scope of work and schedule as specified in the technical specifications. The 
review of these data by the Engineer will cover only general conformance of the 
data to the specifications and documents. This review and/or approval by the 
Engineer shall not be construed by the Contractor, as limiting any of his 
responsibilities and liabilities for mistakes and deviations from the requirements 
specified under these specifications and documents. 

 
CLAUSE 6: 

 

Inspection of Site 
 

The Contractor shall inspect and survey the Site and its surrounding and 
shall satisfy himself before submitting the tender as to the form and nature 
of the Site, the Bill of quantities, specifications and nature of work and 
material necessary for the completion of the works and the means of 
access to the Site. The accommodation he may require, if any, and in 
general shall himself obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect his 
tender. No extra charges consequent on any misunderstanding or 
otherwise shall be allowed. 

 
CLAUSE 7: 
 
Sufficiency of Tender 
 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rate and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all 
matters and things necessary for the proper completion and maintenance (up to 
defect liability period) of the works. 

 
CLAUSE 8: 
 
Discrepancies and Adjustment of Errors 
 
a. The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawing being followed in preference to 
small-scale drawings and figured dimensions in preference to scale and Special 
Conditions in preference to General Conditions. 
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b. In the case of discrepancy between Schedule of Quantities, the Specifications 
and/ or the Drawings, the following order of preference shall be observed: 

 
I. Description in Schedule of Quantities. 
II. Particular Specifications and special Conditions, if any. 

III. Drawings 
IV. General Specifications 
V. General conditions 

 
c. If there are varying or conflicting provisions made in any one document forming 

part of the Contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document. 
 

d. Any error in description, quantity or rate in Schedule of Quantities or any 
omission there from shall not vitiate the Contract or release the Contractor from 
the execution of the Whole or any part of the works comprised therein according 
to drawings and specifications or from any of his obligations under the Contract. 
 

e. If on check there are found to be differences between the rates given by the 
Contractor in words and figures or in the amount worked out by him in the 
Schedule of Quantities and general summary, the same shall be adjusted in 
accordance with the following rules:- 
 

I. In the event of a discrepancy between description in words and figures 
quoted by a tenderer, the description in words shall prevail. 

II. In the event of an error occurring in the amount column of Schedule of 
Quantities as a result of wrong extension of the unit rate and quantity, the 
unit rate shall be regarded as firm and extension shall be amended on the 
basis of the rate. 

III. All errors in totaling in the amount column and in carrying forward totals 
shall be corrected. 

IV. The totals of various sections of Schedule of Quantities amended shall be 
carried over to the General Summary and the tendering sum amended 
accordingly. The tendered sum so altered shall, for the purpose of tender, 
be substituted for the sum originally tendered and considered for 
acceptance instead of the original sum quoted by the tenderer. Any 
rounding off of the Quantities or in sections of Schedule of Quantities or in 
General Summary by the tenderer shall be ignored. 

 
f. If the bidder did not quote any rate for any items. The rate of such items will be 

considered as zero. The bidder is bound to execute the items at a zero price as it 
will be deemed that the rate /amount have been loaded on the other items.     
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CHAPTER – II 
 

1. ASSIGNMENT OR TRANSFER OF CONTRACT: 
The contractor shall not without the prior written approval of the Accepting officer, 
assign or transfer the contract or any part thereof or any share, or interest therein to 
any other person. No sum of money which may become payable under the contract 
shall be payable to any person other than the contractor unless the prior written 
approval of the Accepting Officer to the Assignment or transfer is given. 
 

2. SUB – CONTRACT 
The contractor shall not sublet or Sub-contract any portion of the contract without 
the prior written approval of the Accepting Officer. 
 

3. LAW GOVERNING THE CONTRACT: 
The Indian laws shall govern this contract for the time being in force and as modified 
from time to time. 
 

4. SUBMISSION OF AGREEMENTS, BANK GUARANTEES ETC., 
Any agreement, Bank guarantee required to be executed under this contract shall 
be made at the cost of the contractor with proper stamp duty as per the prescribed 
formats. However, MIDHANI have the right to alter, modify, and delete any materials 
in such formats as deemed fit. 
 

5. JURISDICTION: 
The contract and all questions, disputes or differences arising under or in 
connection with this contract, subject to Arbitration clause, shall be subject to 
the exclusive Jurisdiction of the courts within the local limits of Hyderabad, 
Telangana State, India. 

 
6. CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENT, 

TRANSFER OR SUBLETTING OF CONTRACT: 
The Accepting Officer may without prejudice to any other right or remedy, which 
shall have accrued or shall accrue thereafter to MIDHANI, shall cancel the contract 
in any of the following cases: 
 
If the contractor: 
 

a) Being an individual, or a firm, any partner thereof shall at any time be adjudged 
bankrupt or have receiving order or order for administration of his estate made 
against him or shall take any proceeding for liquidation of compensation  under 
Bankruptcy laws for the time being in force or makes any conveyance or assignment 
of his effects of composition or arrangement for the benefit of his creditors or 
proposes to do so, or if any application be made under any Bankruptcy laws for the 
time being in force for the sequestration of his estate or if a trust deed be granted by 
him or be MIDHANI of his creditors or  
 

b) Being a company, shall pass resolution or the court shall make an order for the 
liquidation of its affairs, or a receiver or Manager on behalf of the Creditors shall be 
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appointed or circumstances shall arise which entities the court or Creditor to appoint 
a receiver or manager or  

c) Assigns, transfers, sublets/Sub-contract or attempts to assign, transfer or sublet any 
portion of the work without the prior written approval of the Accepting officer. 
Whenever the Accepting Officer exercises his authority to cancel the contract under 
this conditions, he may complete the work by any means at the completion (as 
certified by MIDHANI which is final and conclusive) being less than the contract 
cost, the advantage shall accrue to the MIDHANI and that if the cost of completion 
exceeds the money due to the contractor shall either pay the excess amount 
ordered by the MIDHANI or the same shall be recovered from the contractor by 
other means. 
 

7. Method of measurement 
 

a) Except where any general or detailed description of the work expressly shows to the 
contrary, measurement shall be taken in accordance with the procedure set forth in 
Specifications, not withstanding any provision in the relevant Standard Method of 
Measurement or any general or local custom. In the case of items which are not 
covered by the Schedule of Rates/Specification, measurement shall be taken in 
accordance with the relevant Standard Method of Measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, then a 
mutually agreed method shall be followed. However in no case whatsoever the 
bidder can refuge to execute the items including extra/additional items. 
 

b) Payment on Account 
Three running bills/interim bills & a final bill will be paid for each module. 
 

c) Interim bill/ RA bill shall be submitted by the Contractor for the work executed on the 
basis of such recorded measurement on the format of “MIDHANI” at intervals 
mentioned in Schedule A on or before the date fixed by the Engineer-in-Charge. The 
Engineer-in-Charge shall then arrange to have the bill verified. 
 

d) Payment “On Account” for amount admissible shall be made, on the Engineer-in-
Charge certifying the sum to which the Contractor is considered entitled by way of 
interim payment for the following:- 

 
i. For works: All work executed, after deducting there-from the amounts already 
paid, the retention money and such other amounts as may be deductible or 
recoverable in terms of the Contract. The running bills for works will be paid 
within 15 working days from the date of submission of the verified/certified bills   
by the Engineer. 

e) Payment of the Contractor’s on account bill shall be made by “MIDHANI” within 30 
days from the date of submission of the bill subject to the acceptance of the same 
by the Engineer-in-charge. 

f) Any interim bill paid, relating to work done, may be deducted or adjusted in 
subsequent interim bill or in the final bill. No certificate of the Engineer-in-Charge 
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recommending for interim payment shall itself be conclusive evidence that the work 
or materials to which it relates is/are in accordance with the Contract. 

g) Pending consideration of extension of date of completion, interim payments shall         
continue to be made as herein provided, without prejudice to the right of “MIDHANI” 
to take action under the terms of the contract for delay in the completion of work, if 
the extension of date of completion is not granted by the competent authority. 

h) Time Limit for Payment of Running Bill & Final Bill  
 

1. The running bill will be paid within 15 working days from the date of 
certification of Engineer- in- Charge. And that of the final bill shall be submitted 
by the Contractor within 90 days of physical completion of the works and 
payment for final bill will be made within 30 working days from the date of 
certification of Engineer- in - Charge. No further claims shall be made by the 
Contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished Payment of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and at rates as 
approved by the Engineer-in-Charge, shall be made within the period of Six 
months specified hereunder. The period shall be reckoned from the date of 
receipt of the correct bill by the Engineer-in-Charge. 

 

2. After payment of the amount of the final bill as aforesaid has been made, the 
Contractor may, if he so desires, reconsider his position in respect of the 
disputed portion of the final bill and if he fails to do so within 90 days, his 
disputed claim shall deemed to be waived & extinguished and will be dealt with 
as provided in the Contract.    

 
i) Price Escalation Clause: Not applicable for this tender 

There is no escalation payment in this contract, if contract period exceeds more 
than 12 months, then escalation will be paid based on WPI (Whole Price Index). 
 
The contracts may provide an escalation clause on account of increase in cost of 
building mater during the currency of the contract period. The following formula 
may be adopted for this purpose. 
 Vm = (K /100) x (0.9V(C+S)) x (WI-WO)/WO. 
Where, K = percentage of the cost of materials including the materials which are 
supplied by MIDHANI the material cost generally works out to 60% to 70% in 
respect of building works. 
 Vm = Variation in material cost i.e, increase or decrease in amount representing 
amount to be paid or recovered 
V= value of work done during the period of reckoning; 
C= cost of cement & S = cost of steel used in work – supplied by MIDHANI at 
pre- notified rates. 
WI= Average All India Wholesale Price Index for all the commodities for the 
period under reckoning as published in RBI bulletins/ as published by Economic 
Adviser of Government of India. ( Base: 1970-71 = 100). 
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WO = All India Wholesale Price Index for all commodities during the month 
stipulated for commencement of the work as published in RBI bulletin/ as 
Published by Economic Adviser to Government of India ( Base : 197-71 = 100). 

 
j) Deviations/Variations Extent & Pricing: 

  
I. The Engineer-In-Charge shall have power 

 
a. to make alteration in, omission from, additions to, or substitutions for the 
original specifications, drawings, instructions that may appear to him to be 
necessary or advisable during the progress of the work, without effecting the 
cost. 

 
b. to omit a part of the Works in case of non-availability of a portion of the Site 
or for any other reasons, and the Contractor shall be bound to carry out the 
Works in accordance with any instructions given to him in writing signed by the 
Engineer-In-Charge and such alterations, omissions, additions or substitutions, 
shall form part of the Contract as if originally provided therein and any altered, 
additional or substituted work which the Contractor may be directed to do in the 
manner above specified as part of the works, shall be carried out by the 
Contractor on the same conditions in all respects including price on which he 
agreed to do the main work. 

 
Any alterations, omissions, additions or substitutions which radically change the 
original nature of the Contract shall be ordered by the Engineer-In-Charge as a 
deviation and in the event of any deviation being ordered, which in the opinion of 
the Contractor changes the original nature of the Contract, he shall nevertheless 
carry it out and the disagreement, if any, as to the nature of work and the rate to 
be paid therefore shall be resolved in accordance with Arbitration. 

 
II. The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the Contract Sum being ordered be extended as 
follows, if requested by the Contractor. 

 
a. in the proportion which the additional cost of the altered, additional or         
substituted work, bears to the original Contract Sum; plus 

 
b. Appropriate percentage  of the time calculated in (a) above or such further 
additional time as may be considered reasonable by the Engineer-In-Charge. 

 
III. Rates for such altered, additional or substituted work shall be determined by 
the Engineer-In-Charge as follows:- 
 
IV. If the rate for altered, additional or substituted item of work is specified in the 
Schedule of Quantities, the Contractor shall carry out the altered, additional or 
substituted item at the same rate. In the case of composite tenders, where two or 
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more Schedule of Quantities may form part of the Contract, the applicable rate shall 
be taken from the Schedule of Quantities of that particular part in which the 
deviation is involved, failing that at the lowest applicable rate for same item of work 
in the other Schedule of Quantities. 

 
V. If the rate for any altered, additional or substituted item of work is not 
specified in the Schedule of Quantities, the rate for that item shall be derived from 
the rate for the nearest similar item specified therein. In case of composite tenders 
where two or more Schedule of Quantities form part of the Contract, the rate shall 
be derived from the nearest similar item in the Schedules of Quantities of the 
particular part of works in which the deviation is involved, failing that from the lowest 
of the nearest similar items in other Schedule of Quantities. 

 
VI. If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-paras IV and V above, then such item of 
work shall be carried out at the rate entered in the Schedule of Rates available with 
Engineer-In-Charge, plus/minus the percentage by which the tendered amount of 
the works actually awarded is higher or lower than the estimated amount of the 
works actually awarded. 

 
VII. If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub paras IV and V above, then the rate for 
such item of work shall be derived from the Schedule of Rates specified in sub-Para 
VI above plus/minus the percentage mentioned in that sub-Para. In the case of 
materials issued by “MIDHANI” issues rates of materials, with storage charges 
recovered, enhanced by 2.5% for profits and overheads shall be adopted in place of 
schedule rate plus percentage specified in sub Para VI. Provided always that if 
rate(s) for part(s) of the item(s) is/are not available in the Schedule of Rates 
specified above, the rate(s) for parts of such items shall be determined on the basis 
of market rate(s) prevailing during the fortnight following the date of the order plus 
10% for profit and overheads. 

 
VIII. If the rate for any altered, additional or substituted item of work cannot be 
determined in the manner specified in sub-paras IV to VII above, the Contractor 
shall within 14 days, of the date receipt of the order to carry out the said work, 
inform the Engineer-In-Charge the rate which he proposes to claim for such item of 
work, supported by analysis of the rate claimed, and the Engineer-In-Charge shall, 
within 90 days thereafter, after giving due consideration to the rate claimed by the 
Contractor, determine the rate on the basis of market rate(s). In the event of the 
Contractor failing to inform the Engineer-in-Charge within the stipulated period of 
time, the rate which he proposes to claim, the rate for such item shall be determined 
by the Engineer-In-Charge on the basis of market rate(s). 

 
IX. A)  Except in case of items of work below ground surface, as it exists at 
the time of commencement of work (see IX (b) below) provisions contained in sub-
clause IV to VIII above shall not apply to contract, altered or substituted items as 
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individually exceed the deviation limit specified in Schedule ‘A’ subject to the 
following 
 

i. Deviation limit shall apply to individual items. The variation limit shall be 
+50% on higher side and – 50% on the lower side of the BOQ. However, for 
earthwork excavation, hard rock excavation variation limits will be ±100%. 

ii. the value of additions of items, of any individual trade not already included in 
the Contract, shall not exceed 10% of the tendered value of work, subject to 
overall deviation limit as provided in IX (a) above. 

 
Provided further that in case where the original item is substituted, the Substituted 
Item shall be deemed to have replaced the original item in the contract itself to that 
extent and above provisions pertaining to the deviation shall apply with respect to 
such Substituted Item and not the original item. 
 
b) In case of items of work below ground surface as it exists at the time of 
commencement of work, quantities of which may change due to site conditions, 
provisions contained in sub-clause IV to VIII above shall not apply to; 
 

i. The value of any item of any individual trade which exceed by more than the 
percentage mentioned in Schedule ‘A’ of the value of that trade, included in 
the Contract, as a whole, unless the Contractor and the Engineer-In-Charge 
agree to a higher percentage for any particular item. 

 
ii. the value of item not included in the Contract in excess of 10% of the 

tendered value. 
 
Note: - Individual trade means sub-heads into which the Schedule of Quantities as 
provided in the Contract has been divided and in the absence of any such provisions 
in the Contract, the sub-heads as given in the Schedule of Rates. 

 
k) Determination of Rates: 

 
In the case of contract items, substituted items, contract-sub-substituted items, or 
additional items which exceed the limits laid down in sub-para J(IX) above, the 
Contractor may, within fourteen days of receipt of order or occurrence of the excess, 
claim revision of the rates, supported by proper analysis, for the work in excess of 
the above mentioned limits, provided that if the rates so claimed are in excess of the 
rates specified in the Scheduled of Quantities or of those derived in accordance with 
the provisions of sub-para J(IV) to J(VII) by more than five percent, inform the 
Engineer-In-Charge and the Engineer-In-Charge shall within ninety days of receipt 
of claim supported by analysis, after giving consideration to the analysis of the rates 
submitted by the Contractor, determine the rates on the basis of market rates and if 
the rates so determined exceed the rates specified in the Schedule of Quantities or 
those derived in accordance with the provisions of sub-paras J(IV) to J(VII) by more 
than five percent, the Contractor shall be paid in accordance with the rates so 
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determined. In the event of the Contractor failing to claim revision of rates within the 
stipulated period, or if the rates determined by the Engineer-In-Charge within a 
period of ninety days of receipt of the claim supported by analysis are within 5% of 
the rates specified in the Schedule of Quantities or of those determined in 
accordance with the provisions of sub-paras J(IV) to J(VII)., the Engineer-In-Charge 
shall make payment at the rates as specified in the Schedule of Quantities or those 
already determined under sub-paras J(IV to VII) for the quantities in excess of the 
limits laid down in sub-para J(IX). 
 

l) Suspension of Works 
1) The Contractor shall, on receipt of the order in writing of the Engineer-In-Charge 

suspend the progress of the works or any part thereof for such time, and in such 
manner as the Engineer-In-Charge may consider necessary for any of the following 
reasons: 

I. on account of any default of the Contractor, or  
II. for proper execution of the works or part thereof for reasons other than the default 

of the Contractor, or  
III. for safety of the works or part thereof, 

 
The  Contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Engineer-In-
Charge.  

 
2) If the suspension is ordered for reasons (ii) and (iii) in Sub para (1) above, 

the Contractor shall be entitled to an extension of the time only equal to the period 
of every such suspension plus 25%. 
 

3) If the works or part thereof is suspended on the orders of the Engineer-In-Charge 
for more than 90 days at a time, except when suspension is ordered for reason (1) (i) 
above, the Contractor may after receipt of such order serve a written notice on the 
Engineer-In-Charge requiring permission within fifteen days from receipt by the 
Engineer-In-Charge of the said notice, to proceed with the works or part thereof in 
regard to which progress has been suspended and if such permission is not granted 
within that time, the Contractor, if he intends to treat the suspension, where it affects 
only a part of the works as an omission of such part by “MIDHANI” under paras (j & k) 
or where it affects the whole of the Works, as an abandonment of the works by 
“MIDHANI” shall within 10 days of expiry of such period of 15 days give notice in writing 
of his intention to Engineer-In-Charge. In the event of the Contractor treating the 
suspension as an abandonment of the Contract by “MIDHANI” he shall have no claim to 
payment of any compensation on account of any profit or advantage which he may 
have derived from the execution of the work in full but which he could not derive in 
consequence of the abandonment. He shall, however, be entitled to compensation, as 
the Engineer may consider reasonable, in respect of salaries and/or wages paid by him 
to his employees and labour at Site, remaining idle in consequence and of materials 
collected which could not be utilized on the works, adding to the total thereof the 
percentages mentioned in Schedule A to cover indirect expenses of the Contractor, 
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provided the Contractor submits his claim supported by the details to the Engineer-In-
Charge within 28 days of the expiry of the period of 90 days.  

 
8. Over payments & under payments 

       
a. Wherever any claim for the payment of a sum of money to “MIDHANI” arises out 
of or under this Contract against the Contractor, the same may be deducted by 
“MIDHANI” from any sum then due or which at any time thereafter may become due to 
the Contractor under this Contract and failing that under any other Contract with 
“MIDHANI” or from any other sum due to the Contractor from “MIDHANI” which may be 
available with “MIDHANI” or from his retention money; or he shall pay the claim on 
demand. 
b. “MIDHANI” reserves the right to carry out post payment audit and technical 
examination of the final bill including all supporting vouchers, abstracts etc. “MIDHANI” 
further reserves the right to enforce recovery of any overpayment when detected, 
notwithstanding the fact that the amount of the final bill may be included by one of the 
parties as an item of dispute before an arbitrator appointed under of this Contract and 
notwithstanding the fact that the amount of the final bill figures in the arbitration award. 
c. If as a result of such audit and technical examination any overpayment is 
discovered in respect of any work done by the Contractor or alleged to have been done 
by him under the Contract, it shall be recovered by “MIDHANI” from the Contractor by 
any or all of the methods prescribed above. If any under-payment is discovered, the 
amount shall be duly paid to the Contractor by “MIDHANI”. 
d. Provided that the aforesaid right of “MIDHANI” to adjust over payments against 
amounts due to the Contractor under any other Contract with “MIDHANI” shall not 
extend beyond the period of two years from the date of payment of the final bill or in 
case the final bill is a MINUS bill, from the date the amount payable by the Contractor 
under the MINUS final bill is communicated to the Contractor. 
e. Any amount due to the Contractor under this Contract for under-payment may be 
adjusted against any amount then due or which may at any time thereafter become due 
before payment is made to the Contractor, form him to “MIDHANI” on any other 
Contract or account whatsoever. 
f. The Contractor shall be deemed to have given its consent for adjustment of the 
dues payable to the contractor in other contracts of “MIDHANI”, against the liability or 
outstanding dues in respect of this contract. Similarly, the Contractor gives its consent 
to adjust/set off the dues payable in this contract against the outstanding dues 
recoverable by “MIDHANI” from the contractor in other contract of “MIDHANI”. 
g. All sums payable by way of compensation under any of the conditions of contract 
shall be considered as reasonable compensation to be applied to the use of “MIDHANI” 
without referenced to the actual loss or damage sustained and whether or not any 
damage shall have been sustained. 
h. The R.A bill will be considered as an advance payment against the final bill. The 
Engineer will have a right to adjustment of any error, over/under payments in 
subsequent bills. 
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9. a) Security Deposit (S.D): The successful tenderer has to submit 5% of Work 
order value as a security deposit in the form of D.D/ Bank Guarantee at the time 
of entering / signing the contract. Further, EMD deposited will be adjusted in 5% 
Security Deposit & the security deposited will be released after satisfactory 
completion of work and after certification of Engineer-In- Charge. 

 
     b) Retention Money : A sum of 5% of gross value of work order will be deducted 
from each running bill and final bill. The same will be released after the completion 
of defect liability period of 12 months and after certification of Engineer –In- Charge. 
Also, contractor can submit Bank Guarantee for equivalent amount in the prescribed 
format issued by nationalized or scheduled bank and same shall be valid for defect 
liability period + 3 months claim period. 
 

10. TIME and Extension for Delay: 
Time is essence of contract and as such, the contractor shall strictly adhere to the 
time schedule specified in the tender documents / work order. Also, the contractor 
shall provide all documents, working drawings, employing technical experts time to 
time to keep the progress of work in good process enabling to complete the contract 
in time. The entire work in “WATERPROOFING WORKS AT  CELLAR AREAS 
OF MS-I, TI- SHOP & FORGE SHOPS & OHT NEAR MS-II & UTILITIES, 
MIDHANI, ” is to be completed within 90 days from the date of handover of site 
FOR EACH MODULE. 

10.1 The time allowed for execution of the works as specified above or the extended time 
shall be the essence of the Contract. The execution of the works shall commence 
from the 10th day after the date on which “MIDHANI” issues written orders to 
commence the work or such time period as mentioned in the Letter of Award or from 
the date of handing over of site whichever is later. If the Contractor commits default 
in commencing the execution of the work as aforesaid; “MIDHANI” shall without 
prejudice to any other right or remedy be at liberty to forfeit the earnest money 
absolutely. 

 

10.2 As soon as possible after the Contractor is concluded the Engineer-In-Charge and 
the Contractor shall agree upon a Time and Progress Chart. The Chart shall be 
prepared in direct relation to the time stated in the Contract document for completion 
of items of the works. It shall indicate the forecast of the dates of commencement 
and completion of various trades or sections of the work and may be amended as 
necessary by agreement between the Engineer-In-Charge and the Contractor within 
the limitations of time imposed in the Contract documents. Such defined 
intermediate milestones will form the basis for monitoring the progress and to initiate 
such corrective/penal measures as may be decided by the Engineer-In-Charge 
which shall be final & binding. Further to ensure good progress during the execution 
of the work, the Contractor shall in all cases in which the time allowed for any work 
exceeds 30 days (same for special jobs) complete 1/8th of the whole of the work 
before 1/4th of the whole time allowed in the Contract has elapsed; 3/8th of the work 
before one half of such time has elapsed and 3/4th before 3/4th of such time has 
elapsed. 

10.3 If the work(s) be delayed by:- 
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a. Force majeure:  
If at any time during the continuance of this Contract, the performance in whole or 
in part, neither party shall be liable of performance under this Contract, any 
obligations under the Contract of any party, if such performance is prevented or 
delayed due to reasons beyond such party’s control, including but not limited to 
acts of God, fire, flood, earthquake other natural catastrophes, any law, order, 
regulation, direction, action of any civil or military authority, national emergencies, 
insurrections, riots,  war (whether declared or not), hostility, acts of the public or 
enemy, civil commotion, sabotage, explosion epidemic, quarantine restrictions, 
strikes and lock-outs, work stoppage or other labour difficulties, absence of the 
usual means of communication or transportation (hereinafter referred to as 
`eventuality`) provided however the party to which the force majeure has 
happened shall use commercially reasonable efforts to eliminate such an event.  
 
Force majeure shall also be deemed in the event of any regulatory decision or 
government order requiring the either party to suspend its service(s) or 
operation(s) for any reasons whatsoever. 
 
Notice of the happening of any such eventuality or force majeure as mentioned 
herein shall be given by either party to the other within fifteen (15) days from the 
date of the occurrence thereof along with supporting proof of the occurrence of the 
Force Majeure event , neither party shall, by reason of such eventuality, be entitled 
to terminate this Contract, nor shall either party have any claim for damages 
against the other in respect of  such non-performance, or delay in performance, 
and the work under this Contract shall be resumed as soon as practicable after 
such eventuality has come to an end or ceased to exist, and the decision of the 
Purchaser as to whether the work has been so resumed shall be final and 
conclusive.  
The party who has given such notice shall be excused from the performance or 
punctual performance of its obligations under the Contract for so long as the 
relevant event of Force Majeure continues and to the extent that such party’s 
performance it prevented, hindered or delayed. The time for completion shall be 
extended by  number of days the party giving notice was prevented from 
performing his obligation due to Force Majeure, in accordance with Clause 10(g) 
hereof. 
Should one or both parties be prevented from fulfilling their contractual obligations 
by a state of force majeure lasting continuously for a period of at least six (6) 
months, both the parties shall consult each other regarding the further 
implementation of the Contract, provided always that, if no mutually agreed 
arrangement is arrived at within a period within  three (3)  months from the expiry 
of the six (6) months referred to above, the Contract shall be deemed to have 
expired at the end of the said six (6) months referred to above. The above 
mentioned expiry of the Contract will imply that both the parties have the obligation 
to reach an agreement regarding the winding up and financial settlement of the 
Contract. 
b. abnormally bad weather, or heavy rains, or  
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c. serious loss or damage by fire, or 

 
d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 
 

e. delay on the part of other contractors or tradesmen engaged by “MIDHANI”  in 
executing work not forming part of the Contract, or 
 

f. non-availability of stores, which are responsibility of “MIDHANI” to supply or  
 

g. any other cause which, in the absolute discretion of the authority mentioned in 
Schedule A, is beyond the Contractor’s control; then, upon the happening of 
any such event causing delay, the Contractor shall immediately give notice 
thereof in writing to the Engineer-In-Charge but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay and shall do 
all that may be reasonably required to the satisfaction of the Engineer-In-
Charge to proceed with the works. 

 

10.4 Request for extension of time, to be eligible for consideration shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing 
delay. The Contractor may also, if practicable, indicate in such a request the period 
for which extension is desired. 

 

10.5 In any such case the authority mentioned in Schedule A may give a fair and 
reasonable extension of time for completion of the work. Such extension shall be 
communicated to the Contractor by the Engineer-In-Charge in writing, within 90 
days of the date of receipt of such request, by the Engineer-In-Charge.  
 

11. Liquidated Damages (L.D) 
If, in the opinion of the competent authority, there is a delay in completion of work 
due to the reasons attributable to the contractor or any failure of contractor in any 
way whatsoever, Liquidated damages at 1% per week to maximum of 10% of 
contract sum will be deducted. 
  
However, the competent authority in his opinion felt that the work is delayed due to 
reasons which is solely attributable to MIDHANI and absolutely beyond the control 
of the contractor, shall grant the fair & reasonable extension of time to the 
contractor. The decision of the competent authority in this respect will be final & 
binding on the contractor. 

i. If the Contractor fails to maintain the required progress in terms of Clause 10  
or to complete the work and clear the site on or before the Contract or extended 
date of completion, the Contractor shall, without prejudice to any other right or 
remedy available under the law to “MIDHANI” on account of such breach, pay as 
agreed compensation  amount calculated as stipulated above or such smaller 
amount as be fixed by the authority mentioned in Schedule ‘A’ (Whose decision 
shall be final & binding) on the Contract Value of the work for every week that the 
progress remains below that specified in Clause 10 or that the work remains 
incomplete. 
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This will also apply to items or groups of items for which separate period of 
completion has been specified. 

 
For this purpose, the term ‘Contract Value’ shall be the value at   contract rates 
of the work as ordered. 

ii.Completion period (as originally @ 0.5% per week stipulated) not exceeding 21 
months. 

iii. Provided always that the total amount of damages for delay to be paid under 
this clause shall not exceed 7.5% of the total value of the work done or of the 
Contract Value of the item or group of items of work for which a separate period 
of completion is specified. 

 
iv.The amount of compensation may be adjusted or set- off against any sum 

payable to the Contractor under this or any other contract(s) with “MIDHANI” .For 
the purpose of such adjustment/set off, it shall be deemed that the Contractor 
has given its free consent. 

v. Reduction of Liquidated Damages: 
            If before the completion of the whole of the works or any part of the works has 

been certified by the Engineer- in- Charge as completed as per the time 
stipulated hereof and occupied or used by the employer, the value of the whole 
of the works for the purpose of calculating the liquidated damages shall be 
reduced by the value of the part so certified by the Competent Authority. 

 
12. Defects Liability Period 

The Contractor shall be responsible to make good and remedy at his own expense 
within such period as may be stipulated by the Engineer-In-Charge, any defect 
which may develop or may be noticed before the expiry of 12 months from the 
certified date of completion and intimation of which has been sent to the Contractor 
within ten days of the expiry of the said period by a letter sent by hand delivery or by 
registered post. 
 

13. ARBITRATION: 
Except where, otherwise provided for in the contract, all questions and disputes 
relating to the meaning of the specifications designs, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials 
used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or otherwise 
concerning the works, or the execution or failure to execute the same whether 
arising during the progress of the work or after the completion or abandonment 
thereof shall be referred to the sole arbitration of the Chairman & Managing 
Director / Director (P&M) and if the Chairman & Managing Director / Director 
(P&M) is unable or unwilling to act, to the sole arbitration of some other 
persons appointed by the Chairman & Managing Director / Director (P&M) 
willing to act as such arbitrator. The arbitrator to whom the matter is originally 
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referred being transferred or vacating his office or being unable to act for any 
reason, such Chairman & Managing Director / Director (P&M) as aforesaid at 
the time of such transfer, vacation of office or inability to act, Shall appoint 
another person to act as arbitrator in accordance with the terms of the contract. 
Such person shall entitle to proceed with the reference from the stage at which 
his predecessor left it.  
 
Subject as aforesaid the Provisions of the Arbitration & Contractual Act 1996, 
or any statutory modification or enactment thereof and the rules made there 
under and for the time being in force shall apply to the arbitration proceedings 
under this clause.  
 
It is a term of the contract that the party invoking arbitration shall specify the 
dispute or disputes to be referred to arbitration under this clause together with 
the amount or amounts claimed in respect of each such dispute. 
 

14. Contract Signing:- The successful contractor is required to conclude a contract 
agreement on a non-judicial stamp paper of Rs. 100.00  on award of the contract in 
the prescribed format approved by MIDHANI within 10 days time from the date of 
receipt of work order.  

a) Language shall be English: All documents relating to the bid shall be in the 
English language. 

    
15. CANCELLATION OF CONTRACT FOR DEFAULT OF THE CONTRACTOR: 

a) If the contractor makes default in commencing the service within the time specified, 
or if; the contractor in the opinion of MIDHANI during the current  contract makes 
default in proceeding with the contract services which includes construction for 
completion of civil construction works of the project or progress of the services is 
slow, or the services are poor of,  if the contractor fails to comply with any of the 
terms and conditions of the contract, or fails to complete the services in part or full or 
fails to achieve the progress as set out under the contract or abandons the contracts 
or otherwise commits any breach of contract, MIDHANI will cancel the contract as a 
whole or in part without any prior notice to the contractor at the sole cost, risk and 
expense of the contractor and get the balance services/work executed either by 
MIDHANI itself, or by another contractor or through any other agency/agencies as 
deemed fit. In such an event, the contractor shall be liable to make good and 
compensate all losses, expenses whatsoever, incurred or to be incurred by MIDHANI 
besides forfeiture of EMD / Retention Money. 

b) In the event of cancellation of contract as above and the completion of the contract 
services either by MIDHANI or by another contractor or through any other agency / 
agencies, if the cost of completion works out less than the cost under this contract, 
the advantage shall accrue to MIDHANI. 
 

16. CANCELLATION OF CONTRACT FOR DEATH ETC., 
Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies or attains legal disability, MIDHANI shall have the option of canceling the contract 
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without any compensation to the contractor or any his legal heirs / successors and 
without any prior notice. 
 

16.1 SPECIAL POWERS OF CANCELLATION OF CONTRACT / FORECLOSURE OF 
CONTRACT:  

 
If at any time after acceptance of the tender/ during award of work, during currency of 
contract, MIDHANI feels that for any reasons whatsoever, if the whole or any part of 
the contract services is not required to be carried out, notice shall be given in writing 
of the fact to the contractor and upon receipt of such notice the contractor shall stop 
the execution of such services as indicated in the notice forthwith. The contractor shall 
have no claim to any payment of compensation or otherwise whatsoever on account 
of any profit or advantage which he might have derived from the execution of the 
services in full, but which he did not derive in consequence of the foreclosing of the 
services / contract. Contractor shall be paid at contract rates for the full amount of the 
work executed including such additional services as may be rendered necessary by 
said foreclosing. 
 

16.2  In the event of contractor commits any breach of any terms of this contract, MIDHANI 
will terminate the contract and on such termination, the balance work will be got done 
through other agency at the cost and risk of contractor. Further, any loss occurred due 
to the above will be recoverable from the contractor. 

16.3 The contractor shall further keep indemnified and harmless against any   claims or 
liabilities arising out of eventualities in connection with injuries / death to the workmen 
or any member engaged by or under the control of contractor. MIDHANI will not have 
any liabilities under the Employee’s compensation Act or any other provision of law 
statutory or otherwise. Any expenditure incurred by MIDHANI in this connection shall 
have to be fully indemnified by the contractor.  

 

16.4 (a) Recoveries shall also be affected from the contractor on account of any over 
payment detected at any stage as a result of technical examination, audit study, 
vigilance inspection / investigation.  

 
(b) Recoveries shall be affected from the contractor on account of any losses suffered 

under the provision of section – 73 of the Indian Contract Act 1982. 
 
(c) The contractor will be liable for debar from the future contracts for a specified number of 

years or total ban depending on the gravity of the lapses. 
 

17. ORDERS UNDER THE CONTRACT AND COMMUNICATION OF ORDERS: 
All orders, notices etc. to be given under the contract shall be in writing and if sent by 
registered post to the contractor to any of the addresses given by the Tenderer or to 
the last known address of the Tenderer, shall be deemed to have been served on 
him. Any communication under this contract on any matter whatsoever under the 
signature of Senior Manager / Dy. General Manager / Engineer in-charge or any 
officer authorized by General Manager(Projects), MIDHANI, Hyderabad for such 
communication shall be deemed to have been issued with the approval of the 
Accepting officer. 
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18. DEFECTIVE SERVICE/WORK: 

Any defects observed or otherwise brought to the notice of the Engineer-in charge of 
MIDHANI be investigated or caused to be investigated in detail by any of the reputed 
institutes / specialist organizations approved by the MIDHANI at the cost and risk of 
the contractor. The defective work/services will be rectified by the contractor 
immediately at his own cost. 

 
It shall be incumbent upon the contractor to propose remedial measures thereof and 
obtain the acceptance of the reputed approved institute or the specialist organization 
to such measures before the corrective action is allowed to be undertaken. 

 
19. Quality of materials & Workmanship and Tests 

 
All materials & workmanship shall be of the respective kinds described in the 
contract & in accordance with the Engineer’s-In-Charge (E-I-C’s) instructions and 
shall be subjected from time to time to such tests as E-I-C’s or his representative 
may direct at the place of manufacture or fabrication or on site or at all or any such 
places/approved laboratories. The entire cost of such tests will be borne by the 
contractors. For bought out items, the contractor shall produce the manufacturer’s 
certificate or test certificate. The contractor shall provide at his own cost such 
assistance, instruments, machines, labour and material as are normally required for 
examining, measuring & testing any work and the quality, weight or quantity of any 
material used & shall supply samples of materials before incorporation in the works 
for testing, as may be selected and required by the E-I-C’s or his representative. 
 
Cost of Samples 
a. All samples shall be supplied by the Contractor at his own cost. 
b. The cost of making any test shall be borne by the Contractor if such test is 

clearly intended by or provided for(as mentioned in code & specification), in the 
Contract. 

 
20. Labour 
20.1   The Contractor shall employ labour in sufficient numbers to maintain the required 

rate of progress and of quality to ensure workmanship of the degree specified in the 
Contract and to the satisfaction of the Engineer-In-Charge. The Contractor shall not 
employ in connection with the works any person who has not completed eighteen 
years of age. 

20.2 The Contractor shall furnish to the Engineer-In-Charge, fortnightly a distribution 
return of the number and description by trades of the workers employed on the 
works. 
 
The Contractor shall also submit on the 4th and 19th of every month to the Engineer-
In-Charge a true statement showing in respect of the preceding fortnight, (i) the 
accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them and (ii) 
the number of female workers who have been allowed maternity benefit as provided 
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in the Maternity Benefit Act, 1961 or Rules made there under and the amount paid 
to them. 

 
20.3   The Contractor shall pay to labour employed by him either directly or through sub-

contractors, wages in accordance with the rules, regulations and the law in force 
relating to the payment of wages for the workers and also to monitor the compliance 
of rules , statutory payments etc by the sub contractor. 
 

20.4    The Contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
the Minimum Wages Act, 1948, The Employer’s Liability Act, 1938, The Employee’s 
Compensation Act, 1923, The Industrial Disputes Act, 1947, The Maternity Benefit 
Act, 1961, The Factories Act 1948, The Contract Labour (Regulation & Abolition) 
Act, 1970, or any modification thereof or any other law relating thereto and rules 
framed there under from time to time. 
 

20.5 The Contractor shall be liable to pay his contribution and the employees contribution 
to the State Insurance Scheme  & Provident Fund in respect of all labour employed 
by him for the execution of the Contract, in accordance with the provisions of “The 
Employees State Insurance Act, 1948”  and EPF & MP( Employee’s Provident Fund 
& Minimum Provision act of 1952) as amended from time to time. In case the 
Contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-In-Charge shall recover from the running bills of 
Contractor an amount of contribution as assessed by him. The amount so recovered 
shall be adjusted against the actual contribution payable for Employees State 
Insurance & EPF & MP Act. 
 

20.6 The Engineer-In-Charge shall, on a report having been made by an Inspecting 
Officer as defined in the Contractor  Labour (Regulation & abolition) Act 1970, have 
the power to deduct from the moneys due to the Contractor  Labour Regulations, 
have the power to deduct from the moneys due to the Contractor any sum required 
or estimated to be required for making good the loss suffered by a worker(s) by 
reason of non-fulfillment of the conditions of the Contract for the benefit of worker(s), 
non-payment of wages or of deductions made from his or their wages which are not 
justified by the terms, of the Contract or non-observance of the said Contractors 
Labour Regulations. 

 
20.7 In every case in which by virtue of the provisions sub-section(1) of Section 12, of 

The Workmen’s Compensation Act, 1923, “MIDHANI” is obliged to pay 
compensation to a workman employed by the Contractor, in execution of the works, 
“MIDHANI” will recover from the Contractor the amount of the compensation so 
paid, and, without prejudice to the rights of “MIDHANI” under sub-section (2) of 
Section 12, of the said Act, “MIDHANI” shall be at liberty to recover such amount or 
any part thereof by deducting it from the retention money or from any sum due by 
“MIDHANI” to the Contractor whether under this contract or otherwise. “MIDAHNI” 
shall not be bound to contest any claim made against it under sub-section (1) of 
Section 12 of the said Act, except on the written request of the Contractor and upon 
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his giving to “MIDHANI” full security for all costs for which “MIDHANI” might become 
liable in consequence of contesting such claim. 

 

20.8 INSURANCE 

20.8.1 General Requirements for Insurances 

20.8.1.1 The Contractor shall provide in the joint names of MIDHANI and the 
Contractor, insurance cover from the date of commencement of work to the 
end of the Defects Liability Period. The Contractor is liable to take 
Contractor’s all risk policy for the whole contract value. The insurance 
amount shall also cover third party liability to the extent, if any as specified in 
Schedule A. In addition to this the contractor shall also take Employee 
Compensation Policy for employees. 

20.8.1.2 Policies /certificates of insurance shall be delivered in original by the 
Contractor to the Engineer-in-charge before the date of commencement of 
work.  In case of failure by the Contractor, no payment against the running bill 
shall be released till the submission of the policies / certificates of insurance. 
All such insurances shall provide for compensation to be payable in the types 
and proportions for which these policies are intended. 

20.8.1.3 The  Contractor  shall provide premium receipts to  the  Engineer-in-Charge 
from  time  to  time,  as a proof that he has  paid  the necessary  premiums 
for keeping the policies alive  till expiry of the Defects Liability Period. 

20.8.1.4 The  Contractor  shall  ensure  that  similar  insurance policies  are taken out 
by his  Sub-Contractors(if  any) and shall be responsible for any claims or 
losses to MIDHANI  resulting  from  their  failure  to   obtain  adequate  
insurance  protection  in   connection thereof. The Contractor shall produce or 
cause to be produced by his Sub-Contractors (if any) as the case may be, the 
relevant policy or policies and premium receipts as and when required by the 
Engineer-in-Charge. 

20.8.1.5 Alterations to the terms of insurance shall not be made without the approval 
of the Engineer-in-charge. 

20.8.1.6 Both parties shall comply with all conditions of the insurance policies. 

20.8.1.7 All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the execution of the Contract 
shall be the responsibility of the Contractor. However this shall not include 
excepted risks which are not covered under the above said insurance 
policies. All consequential loss with reference to insurance claims shall be 
borne by the contractor. 

 

21. Compliance and Default 
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1. In the event of the Contractor committing a default or breach of any of the provisions 
of the aforesaid Contractor’s Labour (Regulation & Abolition) act 1970 as amended 
form time to time or furnishing any information or submitting or filling any 
Form/Register/Slip under the provisions of these Regulations which is materially 
incorrect, then on the Report of the Inspecting Officer as defined in the Contractor 
Labour (Regulation & abolition) act 1970, the Contractor shall without prejudice to 
any other liability pay to  “MIDHANI” a sum not exceeding Rs.200/- for every default, 
breach or furnishing, making, submitting, filling, such materially incorrect statement 
and in the event of the Contractor’s default continuing in this respect, the penalty 
may be enhance to Rs.200/- per day for each day of default subject to a maximum 
of five percent of the estimated cost of the works put to tender. The Engineer-In-
Charge shall deduct such amount from bills or retention money of the Contractor. 
The decision of the Engineer-In-Charge in this respect shall be final and binding. 
 

2. Contractor shall at his own expense comply with or cause to be complied with Model 
Rules for Labour Welfare or rules framed by the Government from time to time for 
the protection of health and for making sanitary arrangements for workers employed 
directly or indirectly on the works. In case the Contractor fails to make arrangements 
as aforesaid, the Engineer-In-Charge shall be entitled to do so and recover the cost 
thereof from the Contractor. 

 
3. The Contractor shall at his own expense arrange for the safety provisions as 

appended to these conditions (Safety Code) or as required by the Engineer-In-
Charge in respect of all labour directly or indirectly employed for performance of the 
works and shall provide all facilities in connection therewith. In case, the Contractor 
fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer-In-Charge shall be entitled to do so and recover the cost thereof from the 
Contractor. 
 

I. Failure to comply with Model Rules for Labour Welfare, Safety Code on the 
provisions relating to report on accidents and to grant of maternity benefits to female 
workers shall make the Contractor liable to pay to the “MIDAHNI” as the penalty an 
amount not exceeding Rs.200/- for each default or materially incorrect statement. 
 
The decision of the Engineer-In-Charge in such matters based on reports from the 
Inspecting Officers as defined in the Contractor Labour Regulation( RLA) Act 1970  
shall be final and binding and deduction(s) for recovery of such penalty may be 
made from any amount payable to the Contractor. 
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PROFORMA OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN 
INDIVIDUAL CONTRACT 

 
(ON NON JUDICIAL STAMP PAPER) 

(CLAUSE NO. 9) 
 
To, 
 
Mishra Dhatu Nigam Ltd.  
…………………………… 
…………………………… 
 
In consideration of the Mishra Dhatu Nigam Ltd. Having its registered office at 
…………………………………… (hereinafter called “MIDHANI” which expression 
shall unless repugnant to the subject or context include its administrations, 
successors and assigns) having agreed under the terms and conditions of the 
Award Letter bearing number …………………………….. Dated ………………….. 
issued by the MIDHANI, which has been unequivocally accepted by the contractor 
M/s. …………………………………………………… 
…………………… work …………………………………….. (hereinafter called the 
said contract) to accept a Dead of Guarantee as herein provided for Rs ……… 
…………………. (Rupees ………………………………………………. Only) from a 
Nationalized Bank in lieu of the retention money to be made by the contractor or in 
lieu of the deduction to be made from eh Contractor’s bills, for the due fulfillment 
by the said contractor of the terms and conditions contained in the said contract.  
 
We, the ………………… Bank (hereinafter referred to as “the said Bank” and 
having our registered office at ……… do hereby undertake and agree to indemnify 
and keep indemnified “MIDHANI” from time to time to the extent of Rs 
………………. (Rupees ……………….. only) against any loss or damage, cost, 
charges and expenses caused to or suffered by or that may be caused to or 
suffered by “MIDHANI” by reason of any breach or breaches by the said contractor 
of any of the terms and conditions contained in the said contract and to 
unconditionally pay the amount claimed by “MIDHANI” on demand and without 
demur to the extent aforesaid.  
 
We ………………………………….. Bank, further agree that “MIDHANI” shall be 
the sole judge of and as to whether the said contractor has committed any breach 
or breaches of  
 
“Refer note at the end of the proforma.  
 
Any of the terms and conditions of the said contract and the extent of loss, 
damage, costs, charges and expenses caused to or suffered by or that may be 
caused to or suffered by “MIDHANI” on account thereof and the decision of 
“MIDHANI” that the said Contractor has committed the breach or breaches and as 
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to the amount or amounts of loss, or that may be caused to or suffered by 
“MIDHANI” from time to time shall be final and binding on us.  
 

1. We, the said Bank further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
performance of the said contract and till all the dues of “MIDHANI” under 
the said Contract or by virtue of any of the terms and conditions governing 
the said contract have been fully paid and its claims satisfied or discharged 
and till the owner certificate that terms and conditions of the said contract 
have been fully and properly carried out by the said contractor and 
accordingly discharges this Guarantee subject, however, that “MIDHANI” 
shall have no claim under the Guarantee after 90 (Ninety) days from the 
date of expiry of the Defects Liability Period as provided in the said 
contract, i.e. …………………… (date) or from the date of cancellation of 
the said contract as the case may be, unless a notice of the claim under 
this Guarantee has been served on the Bank before the expiry of the said 
period in which case the same shall be enforceable against the Bank 
notwithstanding the fact, that the same is enforced after the expiry of the 
said period.  

 
2. “MIDHANI” shall have the fullest liberty without affecting in any way the 

liability of the bank under this Guarantee or Indemnity, from time to time, to 
vary any of the terms and conditions of the said contract or to extend time 
of performance by the said contractor or to postpone for any time from time 
to time any of the powers exercisable by its against the said contractor and 
either to enforce or forbear from enforcing of the terms and conditions 
governing the said contract or securities available to “MIDHANI” and the 
said bank shall not be released from its liability under liberty with reference 
to the matters aforesaid or by reason of time being given to the said 
Contractor or any other forbearance act or omission on the part of 
“MIDHANI” or any indulgence by “MIDHANI” to the said contractor or any 
other matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have the effect of so releasing the Bank from 
its such liability.  

 
3. It shall not be necessary for “MIDHANI” to proceed against the contractor 

before proceeding against the Bank and the Guarantee herein contained 
shall be enforceable against the Bank, notwithstanding any security which 
“MIDHANI” may have obtained or obtain from the Contractor shall at the 
time when proceedings are taken against the Bank hereunder, be 
outstanding or unrealized.  

 
We, the said Bank, lastly undertake not to revoke this Guarantee during its 
currency except with the Previous consent of “MIDHANI” in writing and 
agree that any change in the constitution of the said contractor or the said 
Bank shall not discharge our liability hereunder. If any further extension of 
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this Guarantee is required the same shall be extended to such required 
periods on receiving instructions from M/s ………………… 
………………… on whose behalf this guarantee is issued.  
 
In the presence of                                     For and on behalf of (the Bank) 
 
 
WITNESS 
 

1. _______________________               Signature _________________ 

2. _______________________              Name & Designation ________ 

      _________________________ 

        Authorization No: _______________ 

Date and Place: _________________ 

Bank’s Seal ____________________ 

 

 

Accepted 
 
 
 

(Signature of the Officer) 
For and on behalf of   

(Mishra Dhatu Nigam Ltd.) 
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SCHEDULE “A” 
 

REFERENCE TO GENERAL CONDITIONS OF CONTRACT 

Clause Pg. Item Stipulation 

1 4 Estimated cost of the works                           
 

Rs  12.25 LAKHS 

7(b) 6 Earnest Money (2 ½ of the estimated cost of the 
works)                 

Rs 30,625/- 

  General Contract Conditions  - Chapter I  

3(e)  15 Accepting Authority  C&MD, MIDHANI 

3(h) 15 Market Rate-percentage addition to cover 
overheads and profit 

10% 

  General Contract Conditions -Chapter II  

7(b), 
7(c) 

20 Payment of bills (4 RA bills & 1 final bill ) R.A. Bills in 15 days & final bill 
in 30 days from the date of 
certification of Engineer – In – 
Charge. 

7(j) I(a)  22 Deviation limit beyond which sub clause 7(j)(III) to 
7(j)(V)  shall not apply to this contract and clause 
7(j)(I) shall apply 

 

7(j) I(b) 22 Limit for value of any item of any individual trade 
beyond which sub clause 7(j)(III) to 7(j)(V) shall 
not apply and clause 7(j)(I) shall apply 

 

7(l) 25 Suspension of work  

7(l)(2)(ii
) 

25 Percentage payable to cover contractor’s indirect 
expenses for suspension exceeding 30 days and 
not exceeding 90 days 

5% maximum 

7(l)(3) 25 Percentage payable cover contractor’s indirect 
expenses for suspension exceeding 90 days. 

5% maximum 

9 a&b 27  Security Deposit  & RETENTION MONEY 5% EACH 

10.1 27 Time allowed for execution of work or time 
schedule 

90 days FOR EACH MODULE 

10.3(g) 29 
 

Authority competent  to decide if any other cause 
of delay is beyond contractor’s control 

Chairman & Managing Director 

10.5 29 Authority for granting Extension of Time Chairman & Managing Director 

11(v) 30 
 

Authority competent to reduce compensation 
amount 

Chairman & Managing Director 

12.0 30 Defects Liability Period 12 months 

20.8.1.1 35 Insurances , CAR policy etc  

  Special  Contract  Conditions  

3.1  42 Water charges Free of issue 

3.2  42 Electricity Charges Free of issue 
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SPECIAL CONDITIONS OF CONTRACT 
 

1.0 GENERAL: 
 
The special contract conditions of contract shall be read in conjunction with the 
invitation to tender, General Conditions of contract, specification, Drawings and 
other supplementary documents detailing the work. 
 
Provided that, where any provision of the General Conditions of Contract is 
repugnant to or at variance, unless a different intention appears, the provision of the 
Special Conditions of Contract shall be deemed to override the provision of the 
General Conditions of Contract and shall to the extent of such repugnance or 
variation, prevail. 
 

2.0 Site and Local Conditions 
 

2.1 Location and Works Terrain 
 
MIDHANI plant is located at Kanchanbagh in Hyderabad, Telanagana state, 
adjacent to the existing Defence Metallurgical Research Laboratory (DMRL). The 
plant is about 10 km away from Hyderabad city. The nearest main railway stations 
are Nampally and Kachiguda stations of Hyderabad, which are about 12 Km and 9 
Km respectively from this plant.  
 

2.2 Climate Conditions 
2.3 The climatic conditions at the plant are similar to the prevailing at Hyderabad city 

and are generally as indicated below:- 
Maximum of mean daily temperature  -  40º C 
Minimum of mean daily temperature  -  12º C 
Absolute maximum temperature   -  45º C 
Absolute minimum temperature   -  6º C 
Relative humidity maximum   -  83º C 
Relative humidity minimum    -  30º C 
Average yearly precipitation   -  765 mm 
Maximum hourly precipitation   -  about 60 mm 
Maximum wind velocity    -  84 km/hr 
Absolute maximum wind velocity   -  144 km/hr 
Wind direction – April mainly from   -  SE and SW 

        W and NW 
May to Sept. mainly from    -  W and SW 
Rest of the year mainly from   -  NE and E 

                  And SE 
2.4 Earthquake: 

 
The plant is situated in Zone ‘II’ as defined in latest seismic maps. 
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2.5 Transport Connections: 
The plant is well connected by road. Important broad gauge railway stations are 
located nearby as stated earlier. Hyderabad has a commercial airport at 
Shamshabad, about 19Km from the plant. 
 

2.6 Communications: 
Postal, telephone and Fax facilities are available as follows: -  
Name of the Company  :  MISHRA DHATU NIGAM LIMITED 
Corporate Identity Number :  U14292TG1973GOI001660 
Registered Office Address :  P.O. Kanchanbagh, Hyderabad, 500 058 
Telephone  :040-24340001 (10 lines), 040 – 24184334/24343944 
Fax    :  040 – 2434 0764 
For Technical Clarifications:  gmadanmohan@midhani.com 

       ikchaitanya@midhani.com 

For Commercial Clarifications: Sindusha.p@midhani.com 

Website address   :  www.midhani.com 
 

2.7 The provision of the above information is for the Contractor’s general guidance only 
and does not relieve him of his responsibility under clauses 6 if the General 
Conditions of Contract to satisfy himself of the site conditions and sufficiency of his 
tender. No claim whatsoever shall be admissible or any extra shall be allowed on 
these accounts. 
 

3.0 Construction Facilities: 
 

3.1 Construction Water: 
 

 Water required for the Works will be made available to the Contractor free of cost at 
one point of site. The Contractor shall make his own arrangement for drawing 
water/Electricity from this point and for further distribution at his own cost, with the 
approval of the Engineer – In – Charge. 

 

He shall construct a storage tank at his own cost sufficient for storing enough water 
for his seven days requirements. No claim for compensation for any failure or short 
supply of water will be admissible. The Contractor shall state the requirement of 
water for construction in the appendix – I herein attached. 

 

Employer do not guarantee the maintenance of uninterrupted supply of water and in 
case of any interruptions of such supply of water the Contractor shall be responsible 
for making at his own cost alternative arrangements for water. When Contractor 
makes his own arrangements of water required for the work, nothing shall be paid 
for the same by MIDHANI. 
 

3.2 Construction Power: 
 

Electric Power from sources available near the site will be made available at free of 
cost (415 volts, 3 phase (4 wire) 50 cycles) to the Contractor at one point at the site. 
Further connections, distributions, installation of the switch board, lcvs, mcvs, 
meters etc. shall be arranged and maintained by the contractor at his own cost with 
the prior approval of the Engineer – In – Charge. The distribution system shall 

mailto:ikchaitanya@midhani.com
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conform to the Indian Electricity Act 1910 and the Indian Electricity Rules, 1956 with 
the latest amendments. The Contractor on the completion of the Works shall remove 
all wiring from the switchboard and meter. He shall reinstate and make well any 
work disturbed by the temporary power lines at his own cost to the satisfaction of the 
Engineer – In – Charge. 
 
No claim for compensation for any failure or short supply of power will be 
admissible. The Contractor shall indicate his requirement of electric power for 
lighting and construction equipment at site. 
In case of forced power cuts/short supply/fault, contractor shall make his own 
arrangement for lighting/fabrication works without affecting the schedule of work. 
Nothing shall be paid for the same by MIDHANI. 
 

3.3 Temporary Roads: 
 

The contractor shall construct and maintain at his own cost all temporary roads at 
the site for leading his equipment, labour, materials etc. to various places of work or 
otherwise deemed necessary to execute the works. 
 

 

4.0 Time Schedule of Contract: 
Time is the essence of the Contract. The Contractor shall complete the whole of 
works according to the Contract and to the satisfaction of the Engineer – In – 
Charge within 90 days from the date of handover of site for each module. 
The working hours for the civil works are 24 hours with special permission and 
safety precautions as per standing rules of MIDHANI. 
 

5.0 Authorized Agent/ official 
 

5.1 The contractor shall have a duly authorized agent/official at site from the 
commencement of works to the completion of the works. Such agent/ official shall 
be authorized, on behalf of the contractor, to accept services of notices under the 
and to agree to extras, omissions and varied items of works and rates for the same. 
Such agent/ official shall maintain on his staff qualified engineers and such other 
personnel as may be required for efficient execution of the works. Any notice under 
the contract shall be deemed to have been served on the contractor if served upon 
such agent/ official or sent by registered letter to his address at site. Such agent/ 
official shall not be changed and shall not leave the site during the duration of the 
Contract unless the consent of the Engineer – In – Charge shall have been 
previously obtained. If the Engineer – In – Charge shall require the contractor to 
carry out any rectifications under the terms of the contract after the works are 
completed, the contractor shall have the same or another duly authorized agent at 
site when such rectifications are being carried out.  
 
 

 

5.2 The contractor shall send a duly authorized competent representative to meet the 
Employer at his office at Hyderabad whenever called upon in writing to do so by the 
Employer or the Engineer – In – Charge and any instructions, directions or 
explanations given by the Engineer – In – Charge to such representative shall be 
held to have been given to the Contractor. 
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5.3 The contractor shall employ minimum one qualified & well experienced Diploma / 
Graduate Engineer for the supervision of work. The same will be certified by 
Engineer-In-Charge. 
 

 
 
 
 

6.0 Construction Stores: 
 

6.1 Suitable areas at or near site will be allocated free of cost by the Employer at his 
discretion to the contractor for field offices, storing equipment, plant, materials etc. 
for the duration of the contract. The contractor will be solely responsible for the 
watching and guarding of his stores. 
 

 

6.2 The contractor shall cover all his equipment and materials at site with requisite 
insurance against theft, larceny, dacoit, fire, tempest, flood, earthquake etc. 
 
 

7.0 Accommodation for Labour and Supervisory Staff: 
 

The contractor shall make his own arrangements for the accommodation of his 
labour and supervisory personnel, for which the Employer will allocate no open land. 
The contractor shall include in his rates the cost of provision of such accommodation 
for the laborers and supervisory staff including suitable water supply, electricity and 
good sanitary arrangements. The sanitary arrangements provided must conform to 
the rules and regulations of local authorities or public bodies. 
 

8.0 Compliance with Enactments: 
 

The Contractor shall comply with the provisions of the following Acts and Rules: 
 

a.  The Contract Labour (Regulation & Abolition) Act 1970 or any amendment thereof 
and Rules made there under and all legislations and rules of the State or Other local 
Authority framed from time to time. The Rules and other statutory obligations with 
regard to wages, welfare and safety measures, maintenance of all required registers 
etc will be deemed to be part of the contract. Such Registers shall be produced by 
the Contractor for inspection as and when required by MIDHANI or Labour 
Department Authorities or other statutory bodies. 

 

b. The Contractor must possess valid license   obtained for RLC (  central) under 
Contract Labour (R&A) Act and Rules for employing contract labour on the date of 
the submission of tender form in case of engagement of contract labour. It is 
mandatory to implement the GOs issued by the Government from time to time on 
payment of wages.  
 

c. The Provisions of the Minimum Wages Act 1948 and Payment of Wages Act 1936 
as amended from time to time and rules made there under. 
 

d. Industrial Disputes Act 
 

e. Employee’s Compensation Act 1923 or any other law for the time being in force. 
 

f. Equal Remuneration Act. 
 

g. The Provisions of ESI Act and EPF & MP Act and the rules made there under in 
respect of the workmen engaged by him.  
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9.0 Construction Equipment: 

 

9.1 The contractor shall make his own arrangements to procure all constructional plants 
and equipments for the work. He shall state in the Appendix II the type and number 
of different equipment in good working conditions, with their capacities, which he will 
use on the site to ensure the completion of the works in the specified time. 
 

9.2 All materials, construction plants and equipment etc once brought by the contractor 
on the site are not to be removed from there without the written authority of the 
Engineer – In – Charge. Also the contractor shall have adequate stock of spare 
parts for the equipment on the site and the works shall not be delayed on this 
account. All temporary works built by the contractor for the main construction 
undertaken by him are not to be dismantled and removed without written authority of 
the Engineer – In – Charge. 
 

10.0 Co-operation with other contractors: 
 
The contractor shall plan and execute his work in a phased manner as directed by 
the Engineer – In – Charge from time to time and shall fully co-operate with other 
agencies working at site simultaneously so as not to obstruct or retard the works 
simultaneously being executed by other agencies in any way. The decision of the 
Engineer – In – Charge on any point of dispute between the various contractors 
shall be final and binding on all the parties concerned. 
 

11.0 Safety Code: 
 

The contractor shall at his own expense, arrange all the requirements including 
safety gears for the safety provisions as appended to these conditions, or as 
required by the Engineer – In – Charge in respect of all labour directly or indirectly 
employed for the performance of the works and shall provide all facilities in 
connection therewith. In case the contractor fails to make the arrangements and to 
provide necessary facilities as aforesaid, the Employer shall be entitled to do so and 
recover the cost thereof from the contractor. The contractor will abide all the safety 
norms of MIDHANI & other statuary bodies. 
 

12.0 Cleaning Site: 
 

The contractor shall clean the site as required of grass, trees, vegetation and debris 
prior to the start of the work at his own cost. 

 

13.0 Clearing Site on completion: 
 

On completion of the works, the site shall be cleared by the contractor of all men, 
materials, temporary sheds, debris, rubbish, plants and equipments belonging to the 
contractor at his own cost. The site and surroundings shall be handed over in a 
clean and neat condition as required by the Engineer – In – Charge. In case of 
failure by the contractor, the Employer will get the site cleared at the risk and cost of 
the contractor. The work may not be considered complete till the contactor clears 
the site in all respect as mentioned above.  
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14.0 Coverage of Contract: 

 
14.1 The contract is a complete one including all the cost towards labour, materials, the 

contractor’s overhead and profit, all temporary works & all other provisions, 
equipments, tools tackles, transportation, handling ,all taxes & duties etc. 
 

14.2 Except where it is expressly provided that the cost will be borne by the Employer the 
various obligations of the contractor under the contract shall be at the cost of the 
contractor. 
 
 

15.0 Transfer of guarantees: 
 

All guarantees such as waterproofing, acid resisting, materials etc for the entire 
works as obtained from the manufacturer or specialist agencies shall be transferred 
to the Employer through the Engineer – In – Charge by the contractor prior to the 
acceptance of such works. The applicator/manufacturer also will remain the co-
guarantor. 
 

16.0 Security Regulations: 
 

The contractor shall abide by all the security regulations promulgated by the 
Employer & all other statuary authorities from time to time. In order to facilitate the 
issue of entry/ exit gate permits for materials and equipment to be taken out after 
completion of the work the contractor shall submit a list of equipment and/or other 
materials that may be taken inside the protected area from time to time. 

 

17.0 Miscellaneous: 
 
 

17.1 Variation Statement: 
 

Quantity variation (up to ± 20%) statement shall be prepared by the contractor and 
submitted to Engineer – In – Charge for Employer approval. Such variation 
statement shall be submitted at the stage when the Running Account Bills value (up 
to date) exceeds the contract value and also for variations in scope of work. 
 

17.2 Part rates: 
 

The part rates recommended by Engineer – In – Charge in the Running Accounts 
Bills for the items of works in progress shall be binding on the contractor. 
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APPENDIX – I OF SPECIAL CONDITIONS OF CONTRACT 
 

The contractor shall indicate in the following table the type and number of equipment 
he shall bring on site in good working condition for use in the works. 
 

 
SI. No.  Type of Equipment  Capacity     No. of Equipment 
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SPECIFICATIONS FOR – CIVIL WORKS 

 

 
PREAMBLE TO SPECIFICATIONS 
 
The conditions of contract and the drawings shall be read in conjunction with the 
specifications and matters referred to shown or described in one are not necessarily 
repeated in the other. These specifications are comprehensive and may exceed the 
requirements of this project. Any ambiguity between the General specifications, the 
Bill of quantities and contract drawings shall be referred to the Tenderer for 
clarification not later than 10 days before the date fixed for delivery of Tenders. Any 
ambiguity may be referred to the Tenderer after signing of the contract and Tenderer 
shall give a ruling which shall prevail. No claim for additional cost due to above, 
however, will be entertained. 
 
Notwithstanding the sub-division of the specification into various headings, every 
part of it is to be deemed supplementary to every other part and is to be read with it, 
so far as it may be practicable so to do, or when the context so admits. 
 
In this contract, reference is made to the Indian Standards and these references 
shall be deemed to include the latest editions or issue of standards, specifications or 
By-Law including all revisions up to the date of invitation of Tenders. The contractor 
shall ensure that all materials and workmanship in so far as they apply to this 
contract shall comply in every specifications or any other equivalent or specification 
approved by the Tenderer. 
 
The Contractor shall kept at site copies of all relevant standards and codes of 
practice referred in these specifications throughout the period of contract. These 
shall be the latest editions and shall include all revisions/addendums thereof. 
 
Approved Manufacturers: Name of approved manufacturers are given in the 
specifications. 
 
Reference in the specifications to approved manufacturers shall be constructed as 
establishing standard of quality and not as limiting completion. 
 
The Contractor shall include in his prices for supplying the item or materials from the 
approved manufacturers listed or equal and approval. 
 
All items or materials shall be delivered to the site in the manufacturers original 
unopened containers with the manufacturers brand and name clearly marked on. 
 
All items or materials shall be assembled, mixed, fixed, applied or otherwise 
incorporated in the works in accordance with the printed instructions of the 
manufacturer of the item or materials. 

 
1.1 Materials 

a. Cement 
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I. Types 
 

The cement used shall be ordinary Portland cement of 53 grade conforming to 
relevant IS for all works except where specifically mentioned in the Drawings, Bill of 
Quantities and / or directed by the Engineer-in-Charge. 
 
All cement shall be fresh when delivered. Cement shall be delivered in sound and 
properly secured bags or other packages ready for immediate use and shall be used 
direct from the bag. The contractor shall maintain for Architects/EIC inspection a 
record of receipts and consumption of cement indicating the source, the age and the 
date of receipt of cement. Cement containing lumps, which cannot be broken by a 
light touch of fingers, shall not be used in the works. Admixtures shall not be used 
without written consent of the Architect/EIC.  

 

II. Sources 
 

Cement shall be obtained from sources, which are approved by the Architect/ EIC. 
Makes and sources of cement shall generally not to be varied from those used for 
trial mixes and if a change be unavoidable, the contractor shall submit this proposal 
for the prior approval of the Architect/EIC. Unless otherwise directed by the 
Architect/EIC, Cement of different kinds shall not be mixed at any stage. 

 

III. Manufacturers’ Test Certificates for Cement 
 

The contractor shall supplied the certified copy/original of manufacturer certificate to 
the Architect/EIC within 48 hours of the arrival of cement  & which shall not be later 
than 14 days from the day of delivery of the relevant consignment. The test 
certificate shall be related to the date of delivery at site of consignment. The 
frequency of deliveries shall be such as to ensure that no cement is more than three 
months old when used in the works. 

 

IV. Samples of Cement 
 

Samples of cement to be used in the works shall be deposited with the Architect/EIC 
for his approval together with a certificate stating the name and address of the 
Manufacturer the name and address of the supplier from whom it was purchased. 
The Architect/EIC may from time to time take samples of the cement being used in 
the works for testing. 

 

V. Storage of Cement 
 

The contractor shall provide a proper separate weatherproof store building with 
raised floor for cement on the site and shall at all times protect the cement from 
damp or any other deleterious influences. Each consignment of cement shall be 
kept separately and the contractor shall be careful to ensure the consignments are 
used in the order in which they are received.  
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Water Proofing Plaster  
 
 
Providing & waterproofing plaster in cellar areas with 15 mm thk in rich cement mortor 
(1:4) including void sealing with pressure grouting at 300mm C/c using propritory water 
proofing compound, including the cost of making plater to the even surface, curing, 
scaffholding, tools, labours, materials etc., at all levels complete. (Guarantee period of 5 
years to be given on Rs 100/- stamp paper ) 
 
Pressure Grouting: 
 

Providing & a pressure grouting as per following procedure: 
i. .Surface scraping and cleaning, pot holes to be finished with cement + sand 

+ admixtures, if found.. 
ii. Cracks cutting and filling the openings with Dr.Fixit Crack X powder 202 or 

equivalent proprietary chemical / product  and admixture of Dr. Fixit Pidicrite 
URP or equivalent proprietary chemical / product. 

iii. Water tank Inlets and Outlets packing with Dr.Fixit Instant plug or Dr.Fixit 
Grout or equivalent proprietary chemical / product. 

iv. Application of One coat primer.with Dr.Fixit URP or equivalent proprietary 
chemical / product. 

v. Application of Pidicrete URP 2k polythene rubberized chemical or 
equivalent proprietary chemical / product coatings in Two coats in the 
proportion of 1:2. 

vi. Tenderers who are going to quote “equivalent proprietary chemical / 
product” has to give the complete Technical literature supported by 
guarantee of 5 years against leakages.     
 

Providing & pressure grouting as per following procedure: 
i. . PVC grouting nozzles of 130mm length & 10mm outer dia, with a stopper 

at the outer end, shall be fixed on the concrete surface @ 0.3 to 0.5m C/C 
or at the particular location of water leakage, by drilling a hole of same dia 
and inserting upto a depth of 80mm. Cement paste shall be used to fix and 
seal the sides of the nozzle. 

ii. After 24 hrs of fixing of nozzles, grouting operation shall be carried out. 
iii. The Grout shall be prepared with mix of OPC & non shrink grouting 

chemical (proprietary chemical), W/C ratio shall be maintained not more 
than 0.45. 

iv. Grout mix shall be prepared of good consistency for ease in passing 
through grouting pipe 

v. The grouting shall be done under pressure of 3 to 5 kg/cm2 using grouting 
pump. 

vi. Grout shall be pumped till the time it flows into the structure, filling all the 
gaps inside. The consumption of grout in each hole shall be recorded 

vii. Once completed and grout is completely set, the projected parts of the 
nozzles shall be removed, surface shall be cleaned and finished smooth. 
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P.S:-  
i. The water proofing carried for the said O.H.Tank shall be guaranteed against leakage for a period 
of 5 years on Rs 100 Bond paper from the date of certification of completion of work by E.I.C.  
 
ii. But for water proofing of cellar, the guarantee period will be (01) one year or one rainy season 
which ever  greater.  
 
iii. The contractor has to rectify the defects (if any) at free of cost as and when brought to the notice 
of contractor by written or oral communications, failing which the work will be carried through other 
agency / contractor at the risk and cost of contractor. 
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BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 

1. WHEREAS MISHRA DHATU NIGAM LIMITED (A GOVERNMENT OF 

INDIA ENTERPRISE) PO KANCHANBAGH, HYDERABAD (hereinafter 

referred as “ The Owner / Company” which expression shall unless repugnant to 
the subject or context includes its legal representatives, successors and assigns) has 

issued tender paper vide its Tender No: _____________________ for supply of  

__________________________ (herein after called “the said tender”) to M/s. 
_________________ (herein after called “the said Tenderer(s)” which expression 
shall unless repugnant to the subject or context includes their legal representatives, 

successors and assigns) and as per terms and conditions of the said tender, the 

tenderer shall submit a Bank Guarantee for Rs./USD___________ towards earnest 

money in lieu of cash. 

 

2. WE (Bank Name and Address) (herein after called the bank) do hereby undertake 

to pay the amount due and payable under this Guarantee without any demur merely 

on a demand from the company stating that in the opinion of the company, which is 

final and binding, the amount claimed is due because of any withdrawal of the 

tender or any material alteration to the tender after the opening of the tender by way 

of any loss or damage caused or would be caused or suffered by the company by 

reason of any breach by the said tenderer(s) of any of the terms and conditions 

contained in the said tender or failure to accept the Letter of Intent / Agreement or 

that the amount covered under this Guarantee is forfeited. Any such demand made 

on the bank by the owner shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs./USD_________. 

 

3. We undertake to pay to the Company any money so demanded notwithstanding any 

dispute or disputes raised by the tenderer(s) in any suit or proceeding pending 

before any office, court or tribunal relating thereto, our liability under this present 

guarantee being absolute and unequivocal. The payment so made by us under this 

bond shall be a valid discharge of our liability for payment thereunder. Our liability 

to pay is not dependant or conditional on the owner proceeding against the 

tenderer. 

 

4. The guarantee herein contained shall not be determined or affected or suspended by 

the liquidation or winding up, dissolution or change of constitution or insolvency of 

the said tenderer(s) but shall in all respect and for all purposes be binding and 

operative until payment of all money due or liabilities under the said tender are 

fulfilled. 

 

5. WE (Bank Name and Address) further agree  that the guarantee herein  contained 

shall remain in full force and effect during the period that would be taken for the 

finalization of the said tender and that it shall continue to be enforceable till the 

said tender is finally decided and order placed on the successful tenderer(s) and /or 

till all the dues of the company under/or by virtue of the said tender have been fully 
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paid and its claims satisfied or discharged or till a duly authorized officer of the 

company certifies that the terms  and conditions of the said tender have been fully 

and properly carried out by the said tender(s) or till date: __________ whichever is 

earlier and accordingly discharges the guarantee. 

 

6. That the Owner/Company will have full liberty without reference to us and without 

affecting this guarantee to postpone for any time or from time to time, the exercise 

of any of the power of the owner under the tender. 

 

7. We (Bank Name and Address), lastly undertake not to revoke this guarantee during 

its currency except with the previous consent of the company in writing. We further 

undertake to keep this Guarantee renewed from time to time on the request of the 

Tenderer(s). 

 

8. Notwithstanding anything contained herein before, our liability shall not exceed 

Rs./USD___________ towards earnest money in lieu of cash and shall remain in 

force till (date). Unless a demand or claim under this Guarantee is made on us 

within three months from the date of expiry i.e., ____________ we shall be 

discharged from all the liabilities under this guarantee 

  

Date: ___________    (Bank Name and Address) 

 

Signature of duly 

Authorized person 

On behalf of the Bank 

With seal & signature code 
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Employer 54 Contractor 

LIST of material to be used in this construction 
 

Sl. 

No 

Description of Material Approved Brands 

1 Cement 
53 Grade O.P.C confirming to IS 12269 to be approved by 

MIDHANI. 

2 SAND 
Good River sand –Zone-III/IV-

VIJAYAWADA/BODHAN/KARIMNAGAR/Kothha kota 
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Employer 55 Contractor 

CHECK LIST OF DOCUMENTS TO BE ENCLOSED BY CONTRACTOR IN TECHNICAL 
BID for “WATER PROOFING WORKS AT OHT near MS-II & UTILITIES , CELLAR 
AREAS OF MS-I , TI-SHO & FORGE SHOPS, MIDHANI”,  

SL. 
NO 

DESCRIPTION OF PRE- 
QUALIFICATION CRITERIA 

YES 
ENCLOSED 

NO-NOT 
ENCLOSED 

1. EMD (Rs 30,625/-)   

2. Latest bank solvency for Rs 6 lakhs not older 
than one year from the date of release of this 
advertisement. 

  

3. Details of ESI/PF registration.   

4. Details of Similar  Experience  along with 
Experience certificate in the last 7 years. 
 

  

 A 3 similar completed works each costing not 
less than the amount      
equal to 40% of the estimated cost. OR 
B  2 similar completed works each costing not 
less than the amount    
equal to 50% of the estimated cost. OR 
C one similar completed works each costing not 
less than the amount equal to 80% of the 
estimated cost.    
PS: - 1)Experience certificates shall be duly 
Attested by Gazette officer   

  

5. Details of Registration with MIDHANI/ 
CPWD/MES, other state/central govt. PSU’s or 
MNC’s or reputed Private Organizations if any. 

  

6. PAN number/ GIR number issued by I.T authority   

7. VAT Registration along VAT Clearance 
certificate not older than 6 months from the date 
of advertisement. 

  

8. Latest income tax clearance certificate or 3 
years IT returns or 3 years audited balance 
sheets duly attested by Charted Accountant. 

  

9. Average Annual Financial Turnover during the 
last 3 years, ending 31st March 2016, should be 
at least 30% of the approximate estimated cost 
of the work. (Audited financial statement duly 
attested shall be attached). 

  

10. RTGS details (Bank details for  e-payment)   

 

 
 

Declaration by contractor 
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Employer 56 Contractor 

1. I have seen the site and understood the full scope of work viz Specifications, 
drawings etc. 

2. I have noted the changes (if any) as per pre-bid meeting and understood the 
scope of work and I agree to enclose pre-bid meeting minutes along with 
technical bid, failing which MIDHANI is empowered to reject or consider as 
per decision of MIDHANI Management. I shall not claim any extra due to self 
misunderstanding of drawings, specifications etc, what so ever.   

3. I agree to return all the documents along with this offer. 
4. Any information provided in the bid if found to be false, MIDHANI is 

empowered to take action against me as per the MIDHANI rules in VOGUE. 
 

 
 
 
 
 
 
 

CONTRACTOR 
SIGNATURE AND SEAL 

 
 
 
 

Note:-The tender application and related documents will be assessed to demonstrate 

convincingly that the applicant possesses the required experience, together with the 

technical, administrative and financial capability to perform the Contract and has 

good performance record in the relevant area. Applicants will not be considered if 

they have a poor performance record such as: abandoning of works; not properly 

completing /defaulting contracts, inordinate delays in completing contracts; litigation 

history, financial failure, etc. Midhani reserves the right to approach its previous 

clients for the purpose of this Contract.  
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